LANCASTER COUNTY

COUNTY - CITY BUILDING Telephone: (402)441-7410
LINCOLN, NEBRASKA 68508  FAX: (402) 441-6513
BOARD OF COMMISSIONERS

IT IS THE VENDOR’S RESPONSIBILITY TO
CHECK FOR ADDENDA PRIOR TO SUBMITTING PROPOSALS

NOTICE TO BIDDERS
SPECIFICATION NO. 04-191

Lancagter County intends to purchase and invites you to submit a sealed bid for:

REMOVE EXISTING ROOF AND INSTALL NEW ROOF
AT 2966 “O” STREET

MEETING OR EXCEEDING THE LANCASTER COUNTY'S
SPECIFICATIONS

A pre-bid conference will be held at the Ste at 10:00 A.M., Tueday, July 20, 2004. All bidders are
encouraged to attend.

Sedled bids will be received by Lancaster County, Nebraska on or before 12:00 Noon Wednesday,
July 28" | 2004 in the office of the Purchasing Agent, Suite 200, “K” Street Complex (SW Wing),
located at 440 South 8th Street, Lincoln, Nebraska 68508. Bids will be publicly opened and read in
the Bid/Conference Room located on the Ground Floor.

Bidders should take caution if U.S. Mail or mail delivery services are used for the submission of bids.
Mailing should be made in sufficient time for bids to arrive in the Purchasing Divison, prior to thetime
and date specified above. Late bidswill not be considered.

Bidding documents may be examined at:

Lincoln Builder's Bureau, 5910 So. 58th &., Lincoln, NE 68516

F.W. Dodge Corporation, 11422 Miracle Hills Drive, Omaha, NE 68144
Omaha Builder's Exchange, 4255 So. 94th, Omaha, NE 68127

Congtruction Marketing Data, 10665 Bedford Ave., #105, Omaha, NE 68127
County-City Purchasing, County-City Bldg., 555 S. 10th S., Lincoln, NE 68508

COMMISSIONERS

DEB SCHORR * LARRY HUDKINS* RAY STEVENS* BERNIE HEIER* BOB WORKMAN
KERRY EAGAN, Chief Administrative Officer



SEALED BID
SPECIFICATION NO. 04-191

BID OPENING TIME: 12:00 NOON
DATE: Wednesday, July 28", 2004

ADDENDA RECEIPT: The receipt of the addenda to the specification number through
__is hereby acknowledged. Failure of any bidder to receive any addenda or interpretation
shall not relieve the bidder from obligations specified in the bid request. All addenda shall
become part of the final contract document.

The undersigned submitter, having full knowledge of the requirements of Lancaster County for the above listed
construction project, the Contract Documents and all other terms and conditions of the request, agrees to
provide the labor, certificate of insurance, unemployment compensation, performance and payment bonds,
materials and equipment in strict accordance with the plans and specifications as prepared by the County for
the consideration of the amount set forth in the following price schedule:

REMOVAL OF EXISTING ROOF AND INSTALLATION OF NEW ROOF
AT 2966 “O” STREET

1. To provide supervision, labor, materials, and equipment for work as indicated
herein:
LUMP SUM OFFER - TOTAL PROJECT: $
Written:

Total number of consecutive calendar days to complete the project: Days
OPTION #1: Cost to replace with equal values and heights, any wet insulation.

SQUARE FOOT PRICE: $

OPTION #2: Cost to replace any bad metal decking.

SQUARE FOOT PRICE: $

NOTE: A 5% Bidder’s Bond is Required with your offer

NOTE: RETURN 2 COMPLETE COPIES OF BID OFFER AND SUPPORTING MATERIAL.
MARK OUTSIDE OF BID ENVELOPE AS FOLLOWS: SEALED BID FOR SPEC. NO. 04-191

The undersigned signatory of the bidder represents and warrants that he has full and complete authority to submit this offer to Lancaster County, and to enter into a contract if this offer is accepted.

COMPANY NAME BY (Signature)
STREET ADDRESS or P.O. BOX (Print Name)
CITY, STATE ZIP CODE (Title)
TELEPHONE NO. (Date)
FAX NO. EMPLOYER'S FEDERAL I.D. NO.

OR SOCIAL SECURITY NUMBER
Email:

BIDS MAY BE INSPECTED IN THE PURCHASING DIVISION DURING NORMAL BUSINESSHOURS, AFTER TABULATION. IF YOU DESIRE A COPY OF THE BID TABULATION TO
BE MAILED TO YOU, YOU MUST ENCLOSE A SELF-ADDRESSED STAMPED ENVELOPE WITH YOUR BID. Bid tabulations can also be viewed on our website
at: http://www.ci.lincoln.ne.us/city/finance/purch/specindx.htm




SUBMITTAL CHECKLIST AND
DOCUMENTS

FOR #04-191
REMOVE EXISTING ROOF & INSTALL NEW ROOF
AT 2966 “O” STREET

The following list is to serve as a guide for the required submittal information outlined in this specification: The
items are defined in the Submittal Section, Qualifications of Bidders and manufacturers Qualifications Section
under the Instruction to Bidders. Please carefully review these items and submit them to Mr. Pon Killeen at 920
O § Street Lincoln, NE 68508, no later than five days before the bid due date.

1

2.

Statement of Qualifications for Bidders

Statement of Roofing Manufacturer’s Qualifications.

Specification Data Sheets to include manufacturer’s technical product data, installation instructions, and
recommendations for each type of roofing product required. Include data substantiating that materials

comply with specified requirements.

Submit signed affidavit from manufacturer attesting to the validation of the Manufacturers Qualification
Statement.

Submit signed and completed Bidders Qualification Statement as outlined in Qualification of Bidders.

Unexecuted Manufacturer’s Warranty.



STATEMENT OF QUALIFICATIONS
OF BIDDERS

FOR #04-191 .
REMOVE EXISTING ROOF & INSTALL NEW ROOF
AT 2966 “O” STREET

Each bidder for the work included in the specifications and drawings and the contract decuments shall submit
the data requested in the following schedule of information. This data must be included as noted in the
Contractor’s Qualification Section, under Instruction to Bidders. This form must be signed by an Officer
or Partner of the Contractor’s Business. Failure to comply with this instruction may be regarded as
justification for rejecting the Contractor’s Proposal. Submit one (1) copy of this statement with your prior
approvals.

1. Name of Bidder

2. Permanent Place of Residence

3.  Number of years at this address

4, Submitted list of five references as outlined under Qualifications of Bidders

5.  Has above Bidder or any current Officer or Pariner of the Bidder, filed Chapter 7 in the last ten (10)
years?

6. Submit current independent laboratory results on roofing system that is proposed, prior to award of
contract.

7.  Thave read and understand the Submittals Section of this specification. I have included the required
information for submittal as outlined in the specification. Initial for acceptance of statement

I know that the above statements made are true.

Bidders name and address (printed):

Signed

Title

Date:




STATEMENT OF ROOFING
MANUFACTURER’S QUALIFICATIONS

FOR #04-191 :
REMOVE EXISTING ROOF & INSTALL NEW ROOF
AT 2966 “O” STREET

Each bidder for the work included in the specifications and drawings and the contract documents shall submit
the data requested in the following schedule of information. This data must be included as noted in the
Manufacturers Qualifications Section, under Instructions to Bidders. A signed affidavit by a corporate officer of
the Roofing Materials Manufacturer must accompany this Statement certifying the data’s authenticity. Failure to
comply with this instruction may be regarded as justification for rejecting the Contractor’s Proposal. Submit one
{1} copy of this statement with your prior approvais.

1.  Name of bidder
2. Name of Material Supplier
3. Number of years manufacturing this roof system

4. Location of wholly owned and operated mannfacturing facilities.

Facility Facility

Product Product

Street Street

City City

State State

% of product used % of product used
mfg at this plant mfg at this plant
Facility Facility
Product ' Product
Street__ | Street

City City

State State

% of product used

mfyg at this plant

Submit 1SO 9001 Certification Number

% of product used

mfyg at this plant

» attach copy of IS0 9001 Certificate.

Submit current independent laboratory results on roofing system’s ability to meet fire rating specified

Attached list of three jobs where proposed roof system has been used in similar roofing system, within 100
mile radius of project, and at least three years old.



LANCASTER COUNTY

COUNTY - CITY BUILDING  Telephone: (402)441-7410
LINCOLN, NEBRASKA 68508 FAX: (402)441-6513
BOARD OF COMMISSIONERS

SAMPLE

CHANGE NOTICE

CHANGEID #

The following information must be completed and signed prior to any work being done which varies in any way
from the Bidding Documents and Garland Specifications as submitted. Failure to properly complete this
form shall void any subsequent requests for payments which may be made in addition to the submitted
bidding decuments.

Name of Account:

Project Name:

Project Number: #04-191

Name of Contractor:

Proposed Changes:

Amount Not To Exceed: $

Submifted By: Title
Approved By: Title

Date Approved: / /

Copy To: ' 1) Building Owner

2y Contractor
3) Garland Representative
4) Sub-Contractor



INSTRUCTIONSTO BIDDERS

LANCASTER COUNTY, NEBRASKA
PURCHASING DIVISION

BIDDING PROCEDURE

11

1.2

1.3

1.4

15

1.6

1.7

1.8

Bidder shall submit two (2) complete sets of the bid documents and dl supporting material. All appropriate
blanks shall be completed. Any interlineation, alteration or erasure on the specification document shal be
initided by the signer of the bid. Bidder shall not change the proposal form nor make additional
gtipulations on the specification document. Any amplified or qualifying information shall be on the
bidder's letterhead and firmly attached to the specification document.

Bid prices shall be submitted on the Proposal Form included in the bid document.

Bidders may submit abid onan"dl or none" or "lump sum" basis, but should also submit a quotation on
an item-by-item basis. Bidding documents shall be clearly marked indicating the kind of proposal being
submitted.

Each bid must be legibly printed in ink or by typewriter, include the full name, business address, and
telephone number of the bidder; and be signed in ink by the bidder.

A bid by a firm or organization other than a corporation must include the name and address of each
member.

A bid by a corporation must be signed in the name of such corporation by a duly authorized official
thereof.

Any person signing a bid for a firm, corporation, or other organization must show evidence of his
authority so to bind such firm, corporation, or organization.

Bids received after the time and date established for receiving bids will be rejected.

BIDDER'S SECURITY

21

2.2

2.3
2.4

2.5

2.6

Bid security, as a guarantee of good faith, in the form of a certified check, cashier's check, or bidder's

bond, may be required to be submitted with this bid document, as indicated of the Proposal Form.

If dternate bids are submitted, only one bid security will be required, provided the bid security is based

on the amount of the highest gross bid.

Such bid security will be returned to the unsuccessful bidders when the award of bid is made.

Bid security will be returned to the successful bidder(s) as follows:

2.4.1  For single order bids with specified quantities. upon the delivery of all equipment or
merchandise, and upon final acceptance by the County.

2.4.2  For al other contracts: upon approval by the County of the executed contract and bonds.

County shall have the right to retain the bid security of bidders to whom an award is being considered

until either:

251 A contract has been executed and bonds have been furnished.

2.5.2  The specified time has elapsed so that the bids may be withdrawn.

2.5.3  All bids have been rejected.

Bid security will beforfeited to the County as full liquidated damages, but not as a penalty, for any of the

following reasons, as pertains to this specification document:

2.6.1 If thebidder fails to deliver the equipment or merchandise in full compliancewith the accepted
proposal and specifications.

2.6.2  If the bidder fails or refuses to enter into a contract on forms provided by the County, and/or
if the bidder fails to provide sufficient bonds or insurance within the time period as established
in this specification document.

EQUAL OPPORTUNITY

3.1

3.2

3.3

Each bidder agrees that it will not discriminate against any employee or applicant for employment because
of race, color, religion, sex, national origin, ancestry, disability, age, or marital status. Bidder shall fully
comply with the provisions of Chapter 11.08 of the Lincoln Municipal Code.

Successful bidder will be required to comply with the provisions of the County's Affirmative Action
Policy (Contract Compliance, Sec. 1.16).

The Equa Opportunity Officer will determine compliance or non-compliance with the County's
Affirmative Action Policy upon acompleteand substantial review of successful bidder's equal opportunity
policies, procedures and practices.



4, DATA PRIVACY

4.1 Bidder agrees to abide by dl applicable State and Federal laws and regulations concerning the handling
and disclosure of private and confidential information concerning individuals and corporations as to
inventions, copyrights, patents and patent rights.

4.2 The bidder agrees to hold the County harmless from any claims resulting from the bidder's unlawful
disclosure or use of private or confidential information.

5. BIDDER'S REPRESENTATION

5.1 Each bidder by signing and submitting a bid, represents that the bidder has read and understands the
specification documents, and the bid has been made in accordance therewith.

5.2 Each bidder for services further represents that the bidder is familiar with the local conditions under
which the work is to be done and has correlated the observations with the requirements of the bid
documents.

6. INDEPENDENT PRICE DETERMINATION

6.1 By signing and submitting this bid, the bidder certifies that the prices in this bid have been arrived at
independently, without consultation, communication or agreement, for the purpose of restricting
competition, as to any matter relating to such prices with any other bidder or with any competitor; unless
otherwise required by law, the prices which have been quoted in this bid have not been knowingly
disclosed by the bidder prior to bid opening directly or indirectly to any other bidder or to any competitor;
no attempt has been made, or will be made, by the bidder to induceany person or firm to submit, or not
to submit, a bid for the purpose of restricting competition.

7. CLARIFICATION OF SPECIFICATION DOCUMENTS

7.1 Bidders shall promptly notify the Purchasing Agent of any ambiguity, inconsistency or error which they
may discover upon examination of the specification documents.

7.2 Biddersdesiring clarification or interpretation of the specification documents shal make awritten request
which must reach the Purchasing Agent at least seven (7) calendar days prior to the date and time for
receipt of bids.

7.3 Interpretations, corrections and changes made to the specification documents will be made by written
addenda.

7.4 Oral interpretations or changes to the Specification Documents made in any other manner, will not be
binding on the County; and bidders shall not rely upon such interpretations or changes.

8. ADDENDA

8.1 Addendaarewritten instrumentsissued by the County prior to the date for receipt of bids which modify
or interpret the specification document by addition, deletion, clarification or correction.

8.2 Addenda will be mailed or ddlivered to dl who are known by the County to have received a compl ete set
of specification documents.

8.3 Copies of addenda will be made available for inspection at the office of the Purchasing Agent.

8.4 No addendum will beissued later than forty-eight (48) hours prior to the date and timefor receipt of bids,
except an addendum withdrawing the invitation to bid, or an addendum which includes postponement of
the bid.

8.5 Bidders shall ascertain prior to submitting their bid that they have received all addenda issued, and they

shall acknowledge receipt of addenda on the proposal form.

9. ANTI-L OBBYING PROVISION

9.1

During the period between the bid closedate and the contract award, bidders, including their agents and
representatives, shall not directly discuss or promote their bid with any member of the County Board or
County Staff except in the course of County-sponsored inquiries, briefings, interviews, or presentations,
unless requested by the County.

10 . BRAND NAMES

10.1

Wherever in the specifications or proposal form brand names, manufacturer, trade name, or catalog
numbers are specified, it isfor the purposeof establishing agrade or quality of material only; and theterm
"or equa" is deemed to follow.



10.2

10.3

10.4

It is the bidder's responsibility to identify any aternate items offered in the bid, and prove to the
satisfaction of the County that said item is equal to, or better than, the product specified.

Bids for aternate items shall be stated in the appropriate brand on the proposal form, or if the proposal
form does not contain blanks for aternates, bidder MUST attach to the specification documents on
Company letterhead a statement identifying the manufacturer and brand name of each proposed aternate,
plus a complete description of the aternate items including illustrations, performance test data and any
other information necessary for an evaluation. The bidder must indicate any variances by item number
from the specification document no matter how dlight. Bidder must fully explain the variances from the
specification document, since brochure information may not be sufficient.

If variations are not stated in the proposal, it will be assumed that the item being bid fully complies with
the County's specifications.

11. DEMONSTRATIONSSAMPLES

11.1  Biddersshal demonstrate the exact item(s) proposed within seven (7) caendar days from receipt of such
request from the County.

11.2  Such demonstration can be at the County delivery location or a surrounding community.

11.3 I bidder does not have an item in the areg, it will be at the bidder's expense to send appropriate County
personnel to the nearest location to view and inspect proposed item(s).

11.4  If itemsaresmall and mallesble, and thebidder is proposing an aternate product, the bidder MUST supply
a sample of the exact item. Samples will be returned at bidder's expense after receipt by the County of
acceptable goods. Bidders must indicate how samples are to be returned.

12. DELIVERY

12.1  Each bidder shall state on his proposal form the date upon which he can make ddivery of al equipment
or merchandise. Time required for delivery is hereby made an essential element of the bid.

12.2  The County reserves the right to cancel orders, or any part thereof, without obligation, if delivery is not
made within the time(s) specified on the proposal form.

12.3  All bids shall be based upon inside delivery of the equipment or merchandise F.O.B. the County at the

location specified by the County, with all transportation charges paid.

13. WARRANTIES, GUARANTEES AND MAINTENANCE

13.1

13.2

13.3

Copies of the following documents must accompany the bid proposal for all items being bid:

13.1.1 Manufacturer's warranties and/or guarantees.

13.1.2 Bidder's maintenance policies and associated costs.

As a minimum requirement of the County, the bidder will guarantee in writing that any defective

components discovered within a one (1) year period after the date of acceptance shall be replaced at no

expense to the County. Replacement parts of defective components shall be shipped at no cost to the

County. Shipping costs for defective parts required to be returned to the bidder shall be paid by the

bidder.

Bidder Warrants and represents to the County that all software/firmware/ hardware/equipment /systems

developed, distributed, installed or programmed by Bidder pursuant to this Specification and Agreement.

13.3.1 That dl date recognition and processing by the software/firmware/hardware/equipment/system
will include the four-digit-year format and will correctly recognize and process the date of
February 29, and any related data, during Leap years, and

13.3.2 That dl date sorting by the software /firmware/hardware/ equipment/system that includes a
“year category” shall be done based on the four-digit-year format. Upon being notified in
writing by the County of thefailureof any software/ firmware/ hardware /equipment /systems
to comply with this Specification and Agreement, Contractor will, within 60 days and at no cost
to the County, replaceor correctthe non-complying software/ firmware/ hardware/ equipment/
systems with software/firmware/ hardware/equipment/systems that does comply with this
Specification and Agreement.

13.3.3 No Disclaimers: The warranties and representations set forth in this section 13.3 shal not be
subject to any disclaimer or exclusion of warranties or to any limitations of Licensor’s liability
under this Specification and Agreement.



14. ACCEPTANCE OF MATERIAL

14.1

14.2

14.3

14.4

14.5

All components used in the manufacture or construction of materials, supplies and equipment, and dl

finished materias, shal be new, the latest make/model, of the best quality, and the highest grade

workmanship.

Materia delivered under this proposal shall remain the property of the bidder until:

14.2.1 A physical inspection and actual usage of this materia is made and found to be acceptable to
the County; and

14.2.2 Materid is determined to be in full compliance with the specifications and accepted proposal.

In the event the ddivered material is found to be defective or does not conform to the specification

documents and accepted proposal, then the County reserves the right to cancel the order upon written

notice to the bidder and return materials to the bidder at bidder's expense.

Successful bidder shall be required to furnish title to the material, free and clear of al liens and

encumbrances, issued in the name of the Lancaster County, Nebraska, as required by the specification

documents or purchase orders.

Selling dealer's advertising decals, stickers or other signs shall not be affixed to equipment. Vehicle mud

flaps shdl be ingtalled blank side out with no advertisements. Manufacturer's standard production

forgings, stampings, nameplates and logos are acceptable.

15. BID EVALUATION AND AWARD

15.1

15.2

15.3
154

15.5

The signed bid proposal shall be considered an offer on the part of the bidder. Such offer shall be deemed
accepted uponissuanceby the County of purchaseorders, contract award notifications, or other contract
documents appropriate to the work.

No hid shdl be modified or withdrawn for a period of sixty (60) calendar days after the time and date
established for receiving bids, and each bidder so agrees in submitting the bid.

In case of a discrepancy between the unit prices and their extensions, the unit prices shall govern.

The bid will be awarded to the lowest responsive, responsible bidder whose proposal will be most
advantageous to the County, and as the County deems will best serve their requirements.

The County reserves theright to accept or reject any or dl bids; to request rebids; to award bids item-by-
item, by groups, or "lump sum"; to waive irregularities and technicalities in bids; such as shall best serve
the requirements and interests of the County.

16. INDEMNIFICATION

16.1

16.2

The bidder shal indemnify and hold harmless the County, its members, its officers and employees from
and againgt dl claims, damages, losses, and expenses, including, but not limited to attorney's fees arising
out of or resulting from the performanceof the contract, provided that any such claim, damage, loss or
expenseis attributable to bodily injury, sickness, diseaseor death, or to injury to or destruction of tangible
property other than goods, materials and equipment furnished under this contract) including the loss or
use resulting therefrom; is caused in whole or part by any negligent act or omission of the bidder, any
subcontractor, or anyone directly or indirectly employed by any one of them or anyone for whose acts
made by any of them may be liable, regardiess of whether or not it is caused by a party indemnified
hereunder.

In any and all claims against the County or any of its members, officers or employees by an employee
of the bidder, any subcontractor, anyone directly or indirectly employed by any of them or by anyonefor
whoseacts made by any of them may be liable, the indemnification obligation under paragraph 16.1 shdl
not be limited in any way by any limitation of the amount or type of damages, compensation or benefits
payable by or for the bidder or any subcontractor under worker's or workmen's compensation acts,
disability benefit acts or other employee benefit acts.

17. TERMS OF PAYMENT

17.1

18. LAWS

Unless other specification provisions state otherwise, payment in full will be made by the County within
thirty (30) calendar days after all labor has been performed and all equipment or other merchandise has
been ddivered, and all such labor and equipment and other materials have met dl contract specifications.

The Laws of the State of Nebraska shdl govern the rights, obligations, and remedies of the Parties under
this proposal and any agreement reached as a result of this process.

19. AEFIRMATIVE ACTION

19.1

The City of Lincoln-Lancaster County Purchasing Division provides equal opportunity for dl bidders and
encourages minority businesses and women’ s business enterprises to participate in our bidding process.



SPECIFICATIONS
REMOVAL AND INSTALLATION OF NEW ROOF

GENERAL INSTRUCTIONSTO BIDDERS

Start Date

Work must begin no later than three(3) weeks after award of the contract, or as soon as weather conditions
permit, unless otherwise specified.

Completion Date
All specified work shall be completed by October 15, 2004.
Questions

Questions regarding this bid can be directed to Don Killeen, Lancaster County 402-441-7356 |If the Contractor
feels aconflict exists between what is considered good roofing practices and these specifications, he shall

state in writing all objections prior to submitting quotations. It is the Contractor's responsibility during the
course of the work to bring to the attention of the Owner's representative any defective membrane, insulation
or deck discovered, where not previously identified.

Responsibility of M easurements and Quantities

The bidding Contractor's shall be solely responsible for the accuracy of all measurements and for estimating
the material quantities required to satisfy these specifications.

Pre-job Meeting

The pre-job meeting shall be held prior to the start of the project. This meeting shall include the Roof
Manufacturer’s Representative, the Contractor and project foreman, and the Owner's representative. The
condition of the buildings and grounds area shall be recorded, and the Contractor shall be responsible for the
correction and/or repair of an additional damage to the facilities resulting from the related work, and in addition
to the conditions noted at the pre-job meeting.

Discrepancies and Addendum

Should a bidder find any discrepancies in the specifications, or should they be in doubt as to their meaning,
they shall notify City/County Purchasing at once, who will send awritten addendum to all bidders concerned.
Oral instructions or decisions, unless confirmed by addendum, will not be considered valid or binding. All
discrepancies must be submitted no later than five (5) days prior to the due date. No extras will be authorized
because of failure of the Contractor to include work called for in the addendum in his bid.

City/County Purchasing Division
“K” Street Complex (SW Wing)
440 So. 8" Street, Suite 200
Lincoln, NE 68508

Phone: 402-441-8309

Fax: 402-441-6513

Email: ksmith@lincoln.ne.gov



Competency of Bidder

7.1  To enablethe Owner to evaluate the competency and financial responsibility of the Contractor, the low
bidder shall, when requested by Owner, furnish the following information, which shall be sworn to under
oath by him or by a properly authorized representative of the bidder.

711 The address and description of the bidder's plant and place of business.
712 The name and/or articles of co-partnership or incorporation.
7.13 Itemized list of equipment available for use on the project.

7.14 Contractor will furnish statement upon request of the Owner. Statement is to be valid and
current. The Owner may require that any of the items contained be further verified.

7.15 Such additional information as may be required that will satisfy the Owner that the bidder is
adequately prepared in technical experience, or otherwise, to fulfill the contract.

REFERENCE CHECKS AND PAST EXPERIENCE
The following will be considered in the award of this project:

8.1  Expertise as shown by past work, and judged from the standpoint of workmanship and performance
history.

8.2  Uncompleted work under other contracts, which, in the judgment of the Owner, might hinder or prevent
the prompt completion of additional work if awarded.

8.3  Beingin arrears on existing contracts, litigation with an Owner, or having defaulted on a previous
contract.

Sub-Contractors

The contractor shall submit in writing the names and places of business of all sub-contractors. The standing
and ability of the Contractor and subcontractors will be taken into consideration and agreed upon before
awarding the contract.

Membrane Submittals

10.1 The Bidder must submit the following to Don Killeen, County Property Manager office up to three days
prior to bid opening. Bidders will be notified of approvals no later than three days before the bid
opening.

Lancaster County Property Management
Attn: Don Killeen, Property Manager
920 “QO" Street, Suite 203

Lincoln, NE 68508

Phone: 402-441-7356

Fax: 402-441-8101

10.1.1 Submit certification that the roof system furnished is approved by Factory Mutual,
Underwriters Laboratories, or Warnock Hersey for external fire E-108 Class 1A and that the
roof system is adhered properly to meet or exceed 1-60 wind uplift.



11.

12.

13.

10.2

10.3

10.4

10.1.2 Specification Data Sheets to include manufacturer's technical product data, installation
instructions, and recommendations for each type of roofing product required. Include data
substantiating that materials comply with specified requirements.

10.1.3 For all modified bituminous sheet roofing include independent test data according to ASTM
designation D-5147-91 " Standard Test Methods for Sampling and Testing Modified minus
Sheet Material" substantiating that materials comply with specified requirements. Submit this
verification as part of the Manufacturer’s Qualifications Statement.

10.1.4 List of three jobs where the proposed material has been used in a similar roofing system as
that which is specified and within a one hundred mile radius from the location of the specified
job. In addition, the three jobs must be at |east three years old and be available for the Owner,
or Owner's Representative to inspect. Submit this verification as part of the Manufacturer’s
Quadlifications Statement.

10.1.5 Submit signed affidavit from manufacturer attesting to the validation of the Manufacturers
Quadlification Statement.

10.1.6 Submit signed and completed Bidders Qualification Statement as outlined in Qualifications of
Bidders.

10.1.7 Un-executed Manufacturer's warranty.

10.1.8 Certified copy of Roofing Manufacturer’s SO 9001 compliance Submit this verification as part
of the Manufacturer’s Qualifications Statement.

Provide with your bid atwelve by twelve inch samples of all roll goods.

Provide current certificate from an accredited testing laboratory comparing the physical and performance
attributes of the proposed material with those of the specified materialsusing ASTM D 5147 test
methods. Testing will be doneat 77degrees F.

Product data for each product to be used on the project. Including data substantiating that materials
comply with requirements.

Approved - Wherever materials are specified to be "approved” or an approved pattern, make or design, it is
understood that before installation of such materials the written approval of the Owner for same must be
obtained especially for thiswork.

Approved Substitute - Whenever it is permitted in these specifications to substitute for a designated brand or
grade of materials or workmanship, it is understood that in such case the written approval of the Owner for
such substitution must be obtained especialy for this work.

Manufacturers - To demonstrate the qualifications of the roofing system manufacturer for the project, each
bidder must submit prior to 3 days before the Bid Due Date, the Statement of Roofing Manufacturers
Quadlifications.

131

13.2

133

This statement is to verify the following information: roofing system manufacturer shall have minimum
of 12 years experience in manufacturing modified bitumen roofing products in the United States and be
ISO 9002 certified.

The material manufacturer supplying material for the building owner’ s roofs must manufacture at least
70% of the materials they supply, in facilities actually owned or solely leased by said manufacturer.
The material manufacturer shall submit verification of the Statement by affidavit of corporate officer.
Subject to compliance with requirements, including submittal of acceptable form of warranty with bid,
provide products by one of the following:



14.

15.

1331 The Garland Company (our quality standard)
13.3.2 Owner Approved alternates

Guarantees

14.1 Manufacturer's Warranty - Submit executed copy of roofing manufacturer's standard Service Warranty
agreement including flashing endorsement, signed by an authorized representative of modified bitumen
sheet roofing system manufacturer, on form approved by Owner prior to award of contract.

14.1.1 Warranty period to be 30 years from date of substantial completion.

14.1.2 Owner's representative must be present when manufacturer's representative visits the site to
approve application for warranty.

14.2 Additional Warranty - In addition to this warranty, the roofing Contractor shall also provide Midwest
Roofing Contractor's Association atwo year guarantee on al products and installation, including
insulation, metal flashing and items not covered by manufacturer's warranty.

Warranties and guarantees must be provided to Owner before application for final payment.
Asbestos Presence
15.1 If the presence of asbestos exists, the contractor shall provide the labor necessary to properly remove

and dispose of the asbestos according to OSHA Regulations and provide proper documentation to the
Owner’s Representative.

GENERAL CONDITIONS

DESCRIPTION

The work consists of complete removal of the existing roof system down to the decking, furnishing and
installing all roofing, insulation, and sheet metal, asillustrated on the accompanying drawings and as specified
herein.

LOCAL RULES

The Owner has certain rules and the Contractor and his personnel shall abide by them. The Contractor shall
contact the Owner's representative for specific information regarding the rules governing all operations of this
project.

CONCURRENT OPERATIONS

Because other activities of the Owner will be preceding at the same time as the work covered by this
specification, the Contractor shall cooperate with the Owner's representative to insure that all contract work
progresses in a manner, which does not conflict with other activities.

CLEAN UP

Contractor shall be responsible for maintaining al work areasin aneat and orderly manner on adaily basis.
Immediately upon completion, al clean up shall be performed to the satisfaction of the Owner's representative.



5.

10.

MAINTENANCE OF BUILDINGS AND GROUNDS

Interior of building below specified are and grounds shall be inspected prior to construction and returned to
original condition upon completion to the satisfaction of the Owners' representative.

SAFETY

The Contractor shall comply with all applicable provisions of the Occupational Safety and Health Act
throughout the duration of the specified work.

INSPECTION OF WORK IN PROGRESS AND UPON COMPLETION

7.1  When directed by the Owner's representative, the Contractor shall cut not more than four (4) cores of
approximately 200 square inches each from every newly constructed built-up roof areato establish the
quality of the built-up roof system, and shall restore all such areas to sound and watertight conditions.
Contractor will be responsible for any discrepanciesin quality of work and misrepresentation of
materials by contractor or the manufacturer.

7.2 When such core cuts disclose any deficiency in materials or unsoundness of construction, the
Contractor shall, at his own expense, correct the deficiencies to the satisfaction of the Owner's
representative.

7.3 Atthecompletion of all patching flashing repair and cleaning, and prior to any resurfacing and
restoration work, the Contractor shall notify the Owner's representative. Twenty-four (24) hours notice
shall be given to above, at which time an inspection of the prepared roof will be made.

The Owner shall authorize the material manufacturer's representative to examine the work in progress, aswell as
upon completion. In order to assist in ascertaining the extent to which the materials and procedures conform to
the requirements of these specifications and to the published instruction of the material manufacturer.

The authorized material manufacturer's field representative shall be responsible for:

9.1  Rendering inspections a minimum of 3 times per week, the manufacturer’ s representative shall provide
written reports documenting progress and photos to be filed weekly with Mr. Don Killeen, Lancaster
County. Inspector will be afull time employee of the roofing manufacturer.

9.2  Keeping the Owner's representative informed after daily inspections as to any changes in the progress
and quality of the work as observed.

9.3 Immediately calling to the attention of the Owner’s representative and the Contractor those matters
observed which he considersto be in violation of the contract requirements.

9.4  Reporting to the Owner's representative in writing any failure or refusal of the Contractor to correct
unacceptable practices called to his attention.

9.5  Supervisethetaking of test cuts and the restoration of such areas. Test cuts may be taken to verify all
materials and installation conform to specifications.

9.6 Confirming, after completion of the work based on his observations and tests, that he has observed no
application procedures in conflict with the specifications other than those that may have been
previoudly reported. Final payment will not be released until his confirmation has been received by the
Owner.

The presence and activities of the material manufacturer's field representative shall in no way relieve the
Contractor of his contractual responsibilities. In the event of a dispute the Owner's representative shall have
final authority.



DETAILED SPECIFICATIONS

1. SCOPE OF WORK

1.1  All work specified herein and on drawings shal be performed by an approved Roofing Contractor having
competent, experienced mechanics capable of producing the required work.

1.2  The Roofing Contractor shall perform all work as specified and required to roof areas as designated.

1.3  Necessary Mechanical disconnects and reconnects shall be provided by the Roofing Contractor and
executed by an approved Mechanical/Electrical Contractor.

15  All necessary plumbing shall be included in bid price.
16  Thefollowing genera work isincluded;
16.1 Remove existing roof membranes, flashings, etc., down to the existing Expanded Polystyrene
Insulation. (EPS) and dispose of properly. Remove any unused curbs as designated by the
Owner’ s Representative.
16.2 Replace any wet insulation- Equal in value

1.6.3 Install new curb for ventilation fan

16.4 Repair al damaged decking as necessary.

16.5 Mechanically attach %2’ Wood Fiber Insulation.

16.6 Drains shall be tapered and sumped aminimum of 4'X 4.

16.7 Install Garland High Performance Modified Built-Up-Roof System per Specifications.

16.8 Install Garland HPR Modified Flashing System as specified.

16.9 Raise units as necessary and install new mechanical unit drip edge counter flashing with new

24 gauge surface mount counter-flashing as detailed.
16.10 Install new Pre-Manufactured 24 gauge raised metal edge and fascia at roof perimeter.
16.11 Replace any broken drain strainers with new cast iron drain strainers drains.

16.12 Coat all flashings with Garla-Brite Reflective coating.



MATERIALS
HIGH PERFORMANCE MODIFIED BUILT-UP-ROOF SYSTEM

PRODUCTS

The Owner reserves the right to select and utilize products that will perform the best with the related
construction materials and will afford the maximum protection for the facility.

1.1  No products shall be used that contain asbestos.
1.2 Products used should meet the following performance requirements.
BITUMINOUSMATERIALS

2.1  Asphalt Primer: ASTM D41

Viscosity Zahn Cup 18-21
Non-Volatile Cont. Fed. Test 141 44%

Density GRC 930 7.75

Flash Point ASTM D 93 100°F. min

2.2 Asphat Roofing Mastic: ASTM D-2822, Typell.
2.3  Heated Asphalt: ASTM D-312, Typelll and Typell

2.4  Elastomer Cement: Thermoplastic modified bituminous-based mastic with 500% elongation at 0°F.

Consistency ASTM D2196-8132

Density ASTM D1475-608.1/g

Flash point ASTM D93-80 80°F.

Non-Volatiles STM D4479 60% min.
Perm Rating ASTM E-96 .03
Resistance to sag GRC 911 77°F. 1/4" None
Tensile Strength ASTM D412-83 100 psi
Elongation ASTM D412-83 650%
Elongation after accelerated aging GRC 912 500%

SHEET MATERIALS
3.1. Garland Versiply 40 base flashing ply: ASTM 5147
32.  HPRTypelV felt: ASTM D-2178

33 FIELD AND FLASHING MEMBRANE- ASTM D6162
SIS/'SEBS/SE Modified Bitumen Mineral Surfaced Field and Flashing Membrane.

331 Modified Membrane: STRESSPLY “E” FR; 80 mil SIS, ES and SBS (Styrene-I soprene-Styrene,
Ethylene Styrene and Styrene-Butadiene-Styrene) rubber modified roofing membrane with fire
retardant characteristics and reinforced with a dual fiberglass scrim and polyester mat.



332

3.33.

Elongation of modified asphalt compound - 1500%

Tensile Strength & Elongation (ASTM D-2523, D-5147)

MD (@ 2"/min. pull rate)Tensile/lb. 450
Elongation 6.0%
CMD (@ 2"/min. pull rate) Tensile/Ib. 500
Elongation/% 6.0%

Tear Resistance (ASTM D-4073)

MD/lbs. 900
CMD/lbs. 900
Low Temp. Flex. -30°

4. ROOF INSULATION

41 HIGH DENSITY FIBERBOARD ROOF INSULATION

411

412

413

Qualities: Rigid, composed of interlocking fibers factory blended treated with asphalt on the
top side.

Board Size: 4x4'.

Thickness: Minimum 42"

Source: Celotex Temple Inland, GAF Building Materials Corporation or Approved Equivaent
Insulation board shall meet the following requirements:

UL , WH, FM listed under Roofing Systems

Federal Specification LLL-1-535-B
Physical Properties:

Dry Density ASTM C-208 17.5 pcf
Compressive Strength ASTM C-165 45 psi min.
Linear Expansion ASTM C-208,209 0.5% max.
Foam Core Density ASTM C-1622 2.0 pcf min.
Water Absorption ASTM C-208 10% max.
R-Factor HR per inch

Thickness ASTM C-518 2.5 (Design Vdue)

Fiber Cant and Tapered Edge Strips. Performed rigid insulation units of sizes/shapes
indicated, matching insulation board or of perlite or organic fiberboard, as per the approved
manufacturer.

4.1.31 Acceptable Manufacturers

The Garland Company
Celotex

Schuller Roofing Systems
International Permalite, Inc.
Approved Equivalent

P o0 T



RELATED MATERIALS

5.1

5.2

5.3

5.4

5.5

5.6

Miscellaneous Fasteners:
5.1.1 TEK #1 or #4 screws

5.1.2  Expanding lead fasteners 1/4" min.

5.1.3  Self-compressing drywall fasteners.

Caulking: Single component terpolymer meeting FS TT-S-00230C.
Coatings. ASTM D 2284 Type 1 for al flashings.

Sedants: Silicone based for parapet walls.

Lead: 4# sheet lead. ASTM B 29-79 (1984)

Metal Counter-Flashing: 24 gauge surface mounted counter-flashing.

Raised Metal Edge Fascia. Pre-Manufactured by roof system manufacturer.

Drains. New Cast iron installed to manufactures guidelines.

EXECUTION
MODIFIED BUILT-UP-ROOF INSTALLATION

PREPARATION

11

1.2

1.3

14

15

1.6

1.7

1.8

Do not remove more existing membrane or flashings than can be restored completely watertight
in one day.

Remove all existing membranes, flashings, aggregate and debris down to dry existing EPS
Insulation. Properly dispose of al debris.

Remove and dispose of al metal flashings.

Thoroughly inspect the roof deck and EPS Insulation where applicable and report any
deterioration found to the Owner's Representative and the Garland Representative.

If any decking or insulation requires repair or replacement, Owner must give written approval to
proceed with repair or replacement and such work shall be charged on a unit price basis.

All wood mechanical/electrical blocks are to be replaced as part of this project with new treated
wood or redwood.

Any pipes, curbs, conduits or equipment that the Owner determines to be no longer needed shall
be removed under this contract.

All curbs, soil stacks, and other flashing surfaces shall be extended to a minimum of 7-8" above
the horizontal roof surface.



1.9 Provide chute and/or tarp for removal of all debris from the roof and pick up all debris on the
ground daily. Keep work area on the ground well policed.

1.10 Provide truck or dumpster for daily removal of al roofing related debris.

INSULATION:
2.1 Over properly prepared EPS Insulation , Mechanically attach ¥2” Wood Fiber to the metal deck

using an approved fastener. Attachment should meet or exceed FM 1-90.

2.2 Besureto stagger joints so new insulation joints are not directly in line with existing EPS.
Stagger end joints of boards so al open joints will be eliminated.
2.2.1  Eachinsulation board shall be butt firmly against adjoining panels.
2.2.2  All openjoints shdl be diminated.

2.3 Approved insulation shall be tapered around roof drains and scuppers.

2.3.1  Tapered insulation sump shall start with a thickness of one-half at drain bowl to the
specified dimension of three feet from the center line of the drain.

2.3.2 Instal tapered insulation sump in such away to provide proper slope for runoff.

2.3.3  Shapeinsulation with tool as required so completed surface is smooth and flush with
ring of drain.

2.3.4  Under no circumstances will the membrane be left unsupported in an area greater than
Y.

2.3.5 Instal recovery board over tapered insulation sump as required.

2.4 All boards shall be cut and fitted where the roof deck intersects a vertical surface. The boards
shall be cut to fit a minimum of ¥4’ away from the vertical surface.

2.5 Install no more insulation at one time than can be roofed on the same day.

2.6 Install temporary water cut-offs at completion of each day’s work and remove upon resumption
of work.

2.7 Cant Strips/Tapered Edge Strips: Install preformed 45-degree cant strips at junctures of vertical
surfaces. Provide preformed, tapered edge strips at perimeter of edges of roof that do not
terminate at vertical surfaces and/or indicated on the drawings. Tape joints of insulation as per
manufacturer’s reguirements.

2.8 New wood nailers of thickness equal to height of insulation shall be installed at all perimeters to
receive raised meta edge.

GLASSFELT INSTALLATION
3.1 Starting at the low point of the roof install three plies of Type IV fiberglass felts shingle fashion

overlapping each ply 12". Place ply sheets to ensure water will flow perpendicular to the direction
of the felt.

3.2 Embed each ply in a uniform and continuous mopping of Type Il steep asphalt applied at arate
of 30 Ibs. per 100 sq. ft.

3.3 Lapply ends 6" and stagger end laps 12".



3.4

3.5

3.6

3.7

No voids, wrinkles, or fishmouths will be allowed.
There must be a minimum of one (1) inch of hot asphalt evident at al seams.
Extend base plies a minimum of 2" above all cant strips.

Cant strips shall be aminimum of 3"x3" and shall be installed at the intersection of all horizontal
and vertical flashing surfaces securely adhered in place.

MODIFIED MEMBRANE APPLICATION

4.1

4.2

4.3

4.4

4.5

4.6

4.7

4.8

The Modified Membrane shall be solidly bonded to the base layers with Type 111 steep asphalt
applied at arate of 30 Lbs. per 100 sg. ft. The roll must push a puddle of asphalt in front and
asphalt must be visible on both sides.

Subsequent rolls of modified membrane shall be installed across the roof as above with a
minimum 4" side lap and 8" end lap. End laps shall be staggered a minimum of 12".

The modified membrane shall be laid in the same direction as the base plies, however, the laps
shall not coincide with those of the base plies.

Apply asphalt no more than 10" ahead of the roll being embedded.

Extend the membrane to a point a minimum of 4" above al cant strips in a full bedding of hot
asphalt.

Care shall be taken not to stretch or buckle the Membrane during application.
No voids, wrinkles, or fishmouths will be allowed.

There must be a minimum of two (2) inches of hot asphalt evident at all seams.

GENERAL FLASHING REQUIREMENTS

5.1

5.2

5.3

5.4

5.5

5.6

5.7

Prepare all walls and penetrations to be flashed with asphalt primer applied at a rate of 200 sg. ft.
per gal.

Apply one layer of Versiply 40 to the wall area well up underneath the counter-flashings
embedded in Type |11 steep asphalt applied at a nominal rate of 30 Ibs. per 100 sg. ft.

Install Modified Flashing Membrane beginning at a point at least 6" out onto the roof beyond the
edge of the cant strip and extending up the wall to a point at least 4" under the lip of the counter-
flashing or to afixation point at least 4" above the horizontal plane of the roof.

All laps between flashing plies shall be a minimum of 4".

Using specified fasteners, fasten new termination bar at 9" O.C. to the nailer curb.

Apply athree-course of mastic and reinforcement at the top of the flashing plies prior to attaching
the counter-flashing.

All seams at the vertical flashings shall receive a three course of mastic and webbing.



5.8 Ingtal a 1-piece mounted surface mount type counter-flashing per detail drawing. Apply Garla
Flex modified asphalt and mesh to backside of mounting face and fasten every 9" O.C. with
screws or expanding lead fasteners.

5.9 Fill caulking groove with Garland Terpolymer Caulk applied in two separate applications creating
afull watershed joint.

5.10 Install new metal end caps where necessary.

5.11 All flashing heights shall be a minimum of 8" above the plane of the finished roofing system.

5.12 Coat dl flashings with Garla-Brite reflective coating

FLASHINGS AT PIPES, PROJECTIONS, PITCH PANS AND CONDUITS
6.1 All SOIL STACKS shal receive new 4 Lb. lead flashings.

6.1.1

6.1.2

6.1.3

6.1.4

6.1.5

The lead shall be large enough to leave a continuous 6" flange on the roof surface and
shall extend up the pipe far enough to alow 1" to be crimped down into the pipe interior.

If diameter of pipeis 2" or less, cut off lead at top of pipe and install lead collar.
Base flange shall be set in elastomer cement covering the entire bottom of the flange.

Flashing membrane shall be installed as a "target" ply over the flange area and extending
out onto the roof membrane a minimum of 8" from the flange perimeter.

A bead of elastomer shall be installed at the base of the vertical portion of the pipe
against the membrane.

6.2 All PITCH PANS shdl beinstalled or replaced with new 24 gauge galvanized sheet metal pans:

6.2.1

6.2.2

6.2.3

6.2.4

6.2.5

6.2.6

New pan shall be constructed so that a continuous 4" flange is in place around the
perimeter, sides shall be a minimum of 3" high and hemmed to the outside.

There shall be a minimum of 2" clearance between the sides of the pan and the
projection that it is flashing.

Pan shall be cleaned of ail residue and primed with asphalt primer.

Entire bottom of pan flange shall be coated with roof elastomer and shall be securely
seated in place.

Install flashing membrane over the flange and extending onto the roof a minimum of 8"
on dl sides.

Fill pitch pan half full with non-shrink grout and fill full with roof elastomer tapered in a
watershed fashion away from the projection.

6.3 Ingtal all CONDUIT and mechanical lines and pipes resting on redwood or treated wood weight
displacement supports.



6.3.1 Install an additional ply of flashing membrane at least 4" wider than the wood block on
all sides onto the roof membrane fully adhered.

6.3.2  Set wood support onto this pad in roof elastomer covering the bottom of the block
completely.

6.3.3  Anchor conduit or pipe to the wood block with screws and brackets of similar metal to
that of pipe.

6.3.4  Wood blocks should be of sufficient size and spacing to adequately support conduit or
pipe off roof membrane without bowing. As a minimum a block shall occur every 10'
O.C.

6.3.5 Largegaslines and other heavy pipes shall utilize floating roller supports as installed by
mechanical tradesmen.

6.4 Install metal STACK flanges in same manner as described for SOIL STACKS.
6.5 Ingal al METAL BASE FLANGE curbs in the following manner:

6.5.1  Baseflange shall be a minimum of 4" in width and side walls shall be even and
watertight.

6.5.2  Apply roof elastomer to entire underside of flange before seating on roof and anchor
securely.

6.5.3  Primer flange area and install flashing membrane beginning at base of vertica wall and
extending out onto the roof membrane a minimum of 8".Seal area at angle vertex with
roof elastomer. Coat all flashings with Garla-Brite reflective coating.

SURFACING APPLICATION
7.1 Minerad Surfaced Membrane System: While bleed out from the side and end laps are till hot,

hand broadcast minerals into asphalt bleed out for a monoalithic appearance. Aluminize any areas
of improper adherence of minerals and rebroadcast minerals while coating is till wet.

DAILY AND TEMPORARY WATER-STOP TIE-INS
8.1 Remove embedded gravel/debris from top ply of felt along termination. Width: 18 Inches.

8.2 Adhere twelve (12) and eighteen (18) inch wide ply sheets from exposed deck to existing roofing
with a continuous 1/16" thick application of tie-off mastic. Glaze cut-off with surfacing mastic.
Extend eighteen (18) inch wide felt three (3) inches either side twelve (12) inch felt.

8.3 Install "Dead-man" insulation filler at insulation staggers.

8.4 Extend roofing system at least twelve (12) inches onto prepared area of adjacent roofing. Seal
edge with six (6) inch wide reinforcing membrane embedded between alternate courses of tie-off
mastic.

8.5 At beginning of next day's work, remove temporary connection by cutting felts evenly along the
edge of the existing roof system. Remove "Deadman” insulation fillers.



10.

METAL PERIMETER FLASHINGS

9.1

New Metal fascia shall be 24 gauge Pre-Manufactured from the roofing system manufacturer.

OTHER MATTERS

10.1

10.2

10.3

10.4

10.5

10.6

10.7

10.8

10.9

All sheet metal work will be done by a qualified sheet meta contractor.
Contractor shall provide necessary precautions to minimize odors entering the facility.

All details and practices not specifically covered by these specifications and drawings shall
conform to the current NRCA Manual.

Contractor is to provide his own toilet facilities on the job site. Building access will be limited.

No more roofing will be removed in any single day than can be roofed through the top layer of
membrane that day. Water can not be tolerated into the building at any time during the re- roofing
project.

Contractor will supply his own access to the roof from the outside of the building in an areato be
designated by the Owner. Access to the building will be removed each evening or at the end of
each work day to prevent unauthorized personnel from gaining access to the roof.

Contractor will keep all work and storage areas clean and neat on a daily basis. All work area
must be contained by use of snow fencing or other suitable restraints to prevent access from
unauthorized personnel.

All materials stored on the job site that are vulnerable to weather must be covered.

All perimeter and projection flashings shall be raised to a minimum height of 8" above horizontal
plane of the finished roof membrane system.

10.10 No phase roofing.

10.11 Contractor shall note that a minimum of 4 (four) proper fire extinguishers must be on

the roof at all times.

10.12 Contractor shall strictly follow City of Lincoln’s Safety programs and Procedures at al

times.

SEE CONSTRUCTION DETAILS ON
ATTACHED DRAWINGS
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LANCASTER COUNTY
GENERAL CONDITIONS

For the purpose and intent of this project, the enclosed
“General Conditions, City of Lincoln, Nebraska
10/29/92)”, wherever “Owner” or “City of Lincoln
(City)” is referenced it shall mean “Lancaster
County”. In further clarification, it is understood
that the City of Lincoln is not involved with this
project, but rather Lancaster County is adapting
the “General Conditions” to govern the
administration of this project.
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GENERAL TERMS

l. DEFINITIONS

A. Addendum (Addenda) shall mean the formal written
instructions the City issued to prospective Bidders prior to
the closing date for receipt of bids. Such instructions
change or clarify the original plans or specifications, i.e.,
additions, deletions, modifications, or explanations.

B. Advertisement shall mean the announcement the City made
as required by law, stating the time and place for receiving
bids for the Work.

C. Architect shall mean the designated architect or engineer
the City employed or contracted to provide design and
other professional services related to the project.
Architect shall include the Architect or the Architect's
authorized representative.

D. Bid shall mean the properly signed and guaranteed written
offer of the Bidder to perform the Work. Bid shall include
Proposals or other formal written offers to perform the
Work.

E. Bidder shall mean any individual, entity, firm, partnership, or
corporation formally submitting a proposal to perform the
Work or to supply materials for the Work. Bidder shall
include any of the same acting through an authorized agent
or representative.

F. Change Order shall mean a written instrument the
Architect or Contract Administrator issues and the Mayor
and the Contractor approve to state the City and
Contractor’s agreement for a change in the Work. All
Change Orders shall specify the method of payment, if any.
All Change Orders shall specify adjustments in the Contract
Sum or Contract Time, if any.

G. City shall mean the City of Lincoln, Nebraska, and shall
include the City's authorized representative.

H. Claim shall include a demand or assertion by the City or
Contractor seeking an adjustment to or interpretation of
Contract terms, payment, time or other matters related to
the Contract. The party making the Claim shall substantiate
any such Claim.

. Construction Change Directive shall mean a written
instrument the Architect or Contract Administrator issues
and the City approves for a change in the Work within the
scope of the Contract. Such changes shall include
additions, deletions or other revisions. Such directive shall
state a proposed basis for adjustment, if any, in the Contract

Sum or Contract Time, or both. Construction Change Directives
shall not invalidate the Contract in any event.

Contract Documents shall include the Contract, Conditions of the
Contract (General, Supplementary and other conditions), Drawings,
Specifications, addenda issued prior to execution of the Contract,
other documents listed in the Contract and modifications or other
agreements required to complete the work issued after execution of
the Contract. Unless specifically excluded in the Contract, Contract
Documents shall also include the bidding requirements,
Advertisement, Instructions to Bidders, sample forms, Contractor's
Bid and Addenda. See also: Subparagraphs XIV(D); and XXIV(A).

Contract shall mean the entire and integrated agreement between
the City and Contractor. The parties may amend or modify the
Contract only by Modification.

Contract Time shall mean the time the Contract Documents allow
for Substantial Completion of the Work. Contract Time shall include
any changes the City authorized by Modification.

Contractor shall mean the person or entity identified as such in
the Contract. Contractor includes the Contractor or the
Contractor's authorized representative. The contractor is always
considered as an independent Contractor.

Day shall mean calendar day including Sundays and Holidays.
(See Subparagraph 11(G),Time)

Drawings shall include any graphic or pictorial portions of the
Contract Documents showing the design, location and dimensions
of the Work, including: plans, elevations, sections, details,
schedules and diagrams related to the Work.

Liquidated Damages shall mean the amount prescribed in the
Contract Documents that the Contractor is to pay to the City for
each Day after the contract completion date until the Substantial
Completion Date. Liquidated Damages are actual damages the
Contractor owes the City. The Contractor agrees such damages
are not a penalty.

May shall be permissive.

Mayor shall mean the Mayor of the City of Lincoln, Nebraska.
Modification shall include any (1) written amendment to the
Contract that both the City and Contractor have signed, (2)
Change Order, (3) Construction Change Directive or (4)
authorized written order the Architect issued for a minor change

in the Work.

Month shall mean a calendar month.

GENERAL TERMS



AA.

BB.

CC.

DD.

EE.

Product Data shall include illustrations, standard FF.
schedules, performance charts, instructions, brochures,

diagrams and other information the Contractor furnishes

to illustrate materials or equipment for the Work.

Project Manual shall mean the document assembled for

the Work that may include the bidding requirements, GG.

sample forms, Conditions of the Contract and
Specifications.

Project shall mean the total construction related to the
Work provided by this Contract. The Project may include

Work Commencement Date shall mean the date established as
such in the Contract. The Contractor shall not postpone such
date by failure to act or by permitting or allowing persons or
entities under the Contractor's responsibility to postpone such
date.

Work shall include the construction and services the Contract
Documents require, whether completed or partially completed,
and all other labor, materials, equipment and services necessary
to fulfill the Contractor's obligations. Work may constitute the
whole or a part of the Project.

construction by the City or by separate contractors. 1.

Samples shall include physical examples that represent A.
materials, equipment or workmanship and establish
standards for the Work.

Shall shall be mandatory.

Shop Drawings shall include drawings, diagrams,

schedules and other data the Contractor or any

Subcontractor, Sub-subcontractor, manufacturer, supplier C.
or distributor specially prepared to illustrate some portion

of the Work.

Specifications shall mean any written requirement for D.
materials, equipment, construction systems, standards or
workmanship for the Work, including performance of

related services. E.

Sub-subcontractor shall mean a person or entity a

Subcontractor hires or contracts to perform a portion of F.
the Work at the site. Sub-subcontractor includes any
Sub-subcontractor or an authorized representative of the
Sub-subcontractor.

Subcontractor shall mean a person or entity the G.
Contractor hires or contracts to perform a portion of the

Work at the site. Subcontractor includes any

Subcontractor or an authorized representative of the
Subcontractor. Subcontractor shall not include any

separate contractor the City hires or contracts or any
subcontractors of such separate contractor.

Substantial Completion Date shall mean the date the City
certifies as such in accordance with Paragraph LIII,
Substantial Completion.

Substantial Completion shall mean the stage when the City H.
determines (according to the Contract Documents) that

the Work or a designated portion thereof is sufficiently

complete, and when the Contractor has secured all

required occupancy permits, if any, so the City can

occupy or use the Work for its intended use.

CONSTRUCTION AND INTENT

The General Conditions may refer to conditions that are not
applicable to the Work. Such Conditions shall have no meaning.

Organization of the Specifications into divisions, sections and
articles, and arrangement of Drawings shall not control the
Contractor in dividing the work among Subcontractors or in
establishing the extent of Work to be performed by any trade.

Words and phrases that have well-known technical or
construction industry meanings shall have such recognized
meanings unless the context requires otherwise.

Words used in the singular shall include the plural, and the plural
the singular.

Words used in the masculine gender shall include the feminine
and the feminine the masculine.

These rules of construction shall not apply to any part of the
Contract that expressly excludes such construction, or where
the subject matter or context of such provision requires
otherwise.

When the Contract Documents provide for a time determination by
stating a certain number of days, the parties shall determine
such time as follows:

1. Exclude the first day and include the last day.

Exclude Sunday if it would otherwise be the last day.

3.  Exclude the following Holidays as observed by the City if
such Holiday would otherwise be the last day: Labor Day,
Veteran's Day, Thanksgiving Day, Christmas Day, New
Year's Day, President's Day, Memorial Day or Independence
Day.

N

Contract Documents frequently omit modifying words such as
"all" and "any" and articles such as "the" and "an." Such omission
in one statement as opposed to inclusion in another shall not
affect the interpretation of either statement.

PRECONDITIONS AND ASSURANCES
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. The parties shall interpret the General Conditions ex-
clusively according to the terms of the Contract
Documents. The parties do not intend any comparison to
any other document.

1. OWNERSHIP AND USE OF DRAWINGS,
SPECIFICATIONS AND OTHER DOCUMENTS

A. The Drawings, Specifications and other documents the
Architect prepares for this Project are and shall remain
the property of the City and the Architect. Both the City
and the Architect retain all common law, statutory and
other reserved rights, including any copyright.

B. Upon completion of the Work, the Contractor shall return
or account for all copies of any Drawings, Specifications
and other documents the Architect prepares (except the
Contractor's record set) to the Architect.

C. The City and the Architect have provided the Drawings,
Specifications and other documents the Architect pre-
pares for this Project (and copies thereof furnished to the
Contractor) solely for use in this Project. Any other use
requires the specific written consent of the City and
Architect. The Contractor, Subcontractor, Sub-
subcontractor, and material or equipment suppliers, shall
not use such documents on other projects, including
additions to this Project outside the scope of the Work.

D. The City and Architect hereby grant to the Contractor,
Subcontractors, Sub- subcontractors and material or
equipment suppliers a limited license to use and reproduce
applicable portions of the Drawings, Specifications and
other documents the Architect prepares for this Project.
Subcontractors, Sub-subcontractors and material or
equipment suppliers shall take such license limited strictly
to documents appropriate for use in their own work.

Such license shall include authority to submit or distribute
licensed documents to meet official regulatory
requirements or for other official purposes for the Project.

PRECONDITIONS AND
ASSURANCES

V. GENERAL PRECONDITIONS AND ASSURANCES

A. By submitting a bid, the Contractor represents that the
Contractor has:

Inspected and otherwise acquired site specific information of and
concerning:

The conditions under which the work is to be performed;

the site of the work;

the structure of the ground,;

any obstacles that may be encountered; and

. all other relevant matters concerning the work;

Compared and evaluated such personal observations with the
requirements of the Contract Documents;

Determined such methods and practices necessary as to
underground structures, underground utilities (both public and
private), underground soil and rock formations, ground water,

and other obstacles that may be encountered;

Made and prepared its Bid using only materials and equipment
which comply fully with the plans and specifications,
acknowledging that any failure to do so shall make the Contractor
responsible for furnishing materials and equipment which fully
conform without additional compensation;

Examined the complete specifications and plans, including all
related documents, all of which may contain provisions applicable
not only to the Contractor, but also to the Subcontractors;

Made such examinations and is satisfied as to the conditions to
be encountered in performing the work and as to the
requirements of the Contract;

Verified the correctness of any quantities listed in any Contract
Documents; and

Received all the information the Contractor needs concerning the
conditions of the Project Site.

®oo oy

The Contractor shall not present a claim for adjustment to the
Contract Sum or Contract Time for any condition the Contractor
knew or reasonably should have known from information
available to the contractor under Subparagraph IV(A). The
Contractor shall not present a claim for surface or subsurface
conditions encountered.

The Contractor shall not present a claim for adjustment to the
Contract Sum or Contract Time for any dispute related to:
estimates of quantities in the Contract, or any misunderstanding
of the nature or amount of work to be done.

The Contractor shall employ such methods and means in the
carrying out the work as will not cause any interruption or
interference with any other contractor or subcontractor.

Based upon the contract documents, the Contractor agrees and
acknowledges that:

1. The Contract documents are adequate and sufficient to
provide for completion of the Work. This acknowledgment
extends to work that by inference or necessity may be
required or useful for the completion of the work in
accordance with all applicable laws, codes and professional

PRECONDITIONS AND ASSURANCES
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standards, even though such work may not be
expressly provided for in the Contract Documents;

2. The contract sum is reasonable compensation for all
the Work, including all unforeseen, foreseen and
foreseeable risks, hazards and difficulties in con-
nection with the Work;

3. The Contract Time is adequate for the performance of
the Work; and

4. The Work shall not result in any lateral or vertical
movement of any structure.

The Contractor shall sign all necessary Contract
Documents and any related documents necessary to
complete the Work.

UNIT PRICES.

When the Contract Documents provide for portions or
quantities of Work on a unit price basis, such estimated
quantities in the Contract are approximate and are to be
used only as a basis for estimating the probable cost of
the work and for comparing the proposals offered for the
work. The Contractor agrees that, during progress of the
work, the City may find it advisable to increase or
decrease the quantities as the City may deem necessary
or desirable. The actual amount of work to be done and
material to be furnished on a Unit Price basis may differ
from the estimated quantities. The City shall make
payment for Unit Price Work based on the actual number
of units installed on the completed work.

VI.

STATED CONDITIONS.

Where the City indicates conditions in the Contract
Documents, such conditions shall be considered only for
information and as indicative of conditions as observed at
the time and place indicated. The City shall not be held
responsible for any variance in conditions encountered at
the time of actual work.

CITY

VILI.

A.

INFORMATION AND SERVICES REQUIRED OF THE CITY

The City shall not be responsible for furnishing surveys
(unless required for the execution of the work and
requested by the Contractor in writing) or for providing
other information as to the physical characteristics, legal
limitations, or utility locations for the project site. The City
shall furnish or cause to be furnished to the Contractor a

legal description of the project site. Such legal description shall
not be a part of the Contract Documents. The City may provide
existing test borings for the site. If the Contractor uses any such
information, the Contractor is solely responsible for such use.
The City does not assume any responsibility whatsoever as to
the sufficiency or accuracy of such borings, or any logs or

results from such borings including any related interpretations.
Further, the City provides absolutely no warranty or guarantee,
express or implied, that the conditions indicated by such borings,
investigations, logs, or information are representative of those
existing throughout the project site, or any part thereof, or that
changes or unforeseen developments may not occur.

Except for permits and fees that are the responsibility of the

Contractor under the Contract Documents, (For example see:
Paragraph XVIII.) the City shall secure and pay for necessary
approvals, easements, assessments and charges required for
construction, use or occupancy of permanent structures or for
permanent changes in existing facilities.

The City shall furnish information or services under the City's
control with reasonable promptness to avoid delay in orderly
progress of the Work.

The above responsibilities supplement other duties and
responsibilities of the City provided elsewhere, specifically
including Construction by City or by Separate Contractors,
Payments and Completion, and Insurance and Bonds.

VIII.

CITY'S RIGHT TO STOP THE WORK

If the Contractor fails to correct Work that is not in accordance
with the requirements of the Contract Documents (as required by
correction of work provisions), or persistently fails to carry out
Work in accordance with the Contract Documents, the City may
order the Contractor to stop the Work, or any portion thereof, until
the Contractor eliminates the cause for such order. The Mayor
shall sign such stop order stating such cause in writing. The

right of the City to stop the Work shall not give rise to a duty for
the City to exercise this right for the Contractor or any other
person or entity.

CITY'S RIGHT TO CARRY OUT THE WORK

If the Contractor defaults or neglects to carry out the Work in
accordance with the Contract Documents, the City may (without
prejudice to other remedies) correct such deficiencies. The City
may do so only when the Contractor fails to commence
corrections within a seven-day period after receipt of written
notice from the City, or when the Contractor fails to continue
correction of such deficiencies with diligence and promptness.

CITY
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The City or the Architect shall issue an appropriate
Change Order deducting the cost of correcting such
deficiencies. Such Change Order shall include
compensation for the Architect's additional services and
expenses made necessary by such default, neglect or
failure. If payments then or thereafter due to the
Contractor are not sufficient to cover such amounts, the
Contractor shall pay the difference to the City.

STORAGE OF MATERIALS

The Contract shall store all materials under the general
supervision and direction of the Architect.

The Contractor shall store all Materials to preserve their
quality and fitness for the Work and to facilitate prompt
inspection.

The Architect may, when needed, order the Contractor to
store Materials under cover or on wooden platforms or as
the Architect otherwise reasonably requires to protect the
same from damage.

The Contractor shall not use any materials in the Work that
may contain Asbestos as defined under the Nebraska
Asbestos Control Act, Neb. Rev. Stat §§71-6301 et. seq.
without the express written approval of the City.

XI.

ALTERATIONS AND SUBSTITUTIONS.

The City or the Architect shall have the right to alter and
modify the plans and specifications, thus making specific
changes in the Work. If such changes diminish the
amount of Work, the Contractor shall not file any claim for
anticipated profit from such loss of Work. If such

changes increase the amount of work, such increase

shall be made by Modification to the Contract.

Whenever the drawings or specifications identify a
material, article, or piece of equipment by brand name or
catalog number, such identification shall define
performance, quality level, or other salient requirements.
The Architect may consider other products of equal
performance, capacity, quality and function upon the
Contractor's written substitution request. Otherwise, the
Contractor shall use the identified goods, unless the
Architect approves such request for substitution in
writing. Upon any substitution of lesser priced goods, the
Architect shall prepare a Modification deducting any
resulting price differential from the Contract Sum.
Otherwise, the Contractor shall make any incidental
changes or extra component parts required to
accommodate the substitute without a change in the

Contract Sum or Contract Time. The Contractor warrants that
approved substitutes will not effect major changes in the function
or general design.

XIl.

DEFECTIVE MATERIALS.

The City shall consider all materials not conforming to the
specifications as defective. Unless remedied, the City shall reject
all defective material, whether in place or not. The Contractor
shall remove any such defective material from the work site at
the Contractor's own cost.

The Architect may approve materials the Contractor has remedied
by reconditioning or correction to satisfactorily meet the
Specifications. The Architect may make such approval in writing
upon the written request of the Contractor. The Contractor shall
not use any remedied materials without such written approval.

XIII.

CITY SUPPLIED MATERIALS.

The City shall furnish City supplied Material or equipment
according to the Contract Documents in good condition and ready
for installation. The Contractor shall pick up such material or
equipment at a location the City or the Architect shall designate.

The Contractor shall inspect and measure all City supplied
material or equipment before the same is loaded onto the
Contractor's vehicle for transportation to the work site. The
Contractor shall complete and sign a Certificate of Acceptance
for such materials and immediately submit the same to the
Architect or his authorized representative. The Contractor shall
note all defects in materials and measure on such Certificate.

The Contractor shall return any excess city supplied materials to
the point of receipt. The City shall thereupon issue the Contractor
a written receipt verifying condition and measures such excess
material. The City may refuse any materials damaged by the
Contractor. The Contractor shall pay for the cost of any such
damaged materials.

CONTRACTOR

XIV. REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS

BY CONTRACTOR

The Contractor hereby specifically acknowledges and declares
that the Contract Documents are complete and sufficient to have
enabled the Contractor to determine the cost of the work. The
Contractor hereby specifically acknowledges and declares that

CONTRACTOR
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the Drawings, Specifications and all addenda are D.
sufficient to enable the Contractor to construct the Work

in accordance with applicable laws, statutes, building

codes and regulations, and otherwise to fulfill all its

obligations to complete the Work. In addition, if the

Contractor performs any construction activity with E.
knowledge that it involves a recognized error,

inconsistency or omission in the Contract Documents, the
Contractor shall assume full responsibility for such

performance and shall bear the attributable costs for

correction. See Subparagraph XVIII(C) for discrepancies

related to Building Codes and regulations.

The Contractor shall take field measurements and verify

field conditions and shall carefully compare such field
measurements and conditions and other information

known to the Contractor with the Contract Documents

before commencing activities. The Contractor shall

immediately report any errors, inconsistencies or

omissions discovered to the Architect in writing. F.

The Contractor shall perform the Work in accordance with
the Contract Documents and submittals approved
pursuant to Paragraph XXIV.

The Architect or City may furnish the Contractor additional
instructions and detailed drawings as necessary to carry

out the Work. Such additional drawings are a part of the

Contract Documents G.

XV.

SUPERVISION AND CONSTRUCTION PROCEDURES

The Contractor shall supervise and direct the Work, using
the Contractor's best skill and attention. The Contractor
shall be solely responsible for and shall have control over

The Contractor shall be responsible for inspection of portions of
Work already performed under this Contract to determine that
such portions are in proper condition to receive subsequent
Work.

At the earliest possible time after the commencement of the Work
on the Project Site, the Contractor shall:

1. Contract (at Contractor's expense) a state licensed land
surveyor to verify and establish all property corners and
benchmarks;

2. Locate the Project on the Project Site;

3. Establish any necessary reference marks and axes from
which the Work accurately can progress;

4. Furnish the Architect evidence of the verification required
above; and

5. Provide written Notice to the City of any errors discovered
from such verification.

If the Work requires any public authority to inspect or approve the
same, the Contractor shall cause the timely performance of any
such inspection or approval. No such inspection performed or
failed to be performed shall waive the Contractor's obligations
under the Contract Documents. No such inspection or approval
(even if the City is the inspecting or approving authority) shall act
as an approval or acceptance of the Work or portions thereof by
the City.

The Contractor acknowledges that it is the Contractor's
responsibility to hire all personnel for the proper and diligent
prosecution of the Work. The Contractor shall use its best efforts
to maintain labor peace for the duration of the Work. In the event
of a labor dispute, the Contractor shall not be entitled to any
increase in the Contract Sum.

construction means, methods, techniques, sequences,
coordination, and procedures for all portions of the Work.

The Contractor shall be responsible to the City for acts
and omissions of the Contractor's employees,
Subcontractors and their agents and employees, and
other persons performing portions of the Work under a
contract with Contractor.

The Contractor shall not be relieved of obligations to

perform the Work in accordance with the Contract

Documents either by activities or duties of the Architect in B.
the Architect's administration of the Contract, or by tests,
inspections or approvals persons other than the

Contractor perform.

XVI.

LABOR AND MATERIALS

Unless otherwise provided in the Contract Documents, the
Contractor shall provide and pay for: labor, materials, equipment,
tools, construction equipment and machinery; water, heat,
utilities, transportation, and other facilities; and any other item or
services necessary for proper execution and completion of the
Work. Such items and services shall be so provided regardless

of whether temporary or permanent or whether incorporated or

to be incorporated in the Work.

The Contractor shall enforce strict discipline and good order
among the Contractor's employees and other persons carrying
out the Contract. The Contractor shall not employ or permit
employment of unfit persons or persons not skilled in tasks
assigned to them.

CONTRACTOR
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XVII. WARRANTY
A. The Contractor warrants to the City that:

1. Materials and equipment furnished under the Contract
shall be of good quality and new unless otherwise
required or permitted by the Contract Documents;

2. The Work shall be free from defects not inherent in the
quality required or permitted;

3. The Work shall be performed in accordance with ac-
cepted and established practices and procedures rec-
ognized in the construction trade in general and the
Architect or design professionals in general; and

4. The Work shall conform with the requirements of the
Contract Documents.

B. The City may consider Work not conforming to these
warranty requirements as defective Work.

C. The Contractor's warranty excludes: Remedy for damage
caused by abuse by the City; Modifications not executed
by the Contractor; improper or insufficient maintenance by
the City; improper operation by the City; or normal wear
and tear under normal usage.

XVIIl.  PERMITS, FEES AND NOTICES

A. Unless specifically exempted in the Contract Documents,
the Contractor shall secure and pay for the building permit
and other legally required permits and governmental fees,
licenses and inspections necessary for proper execution
and completion of the Work that are customarily secured
after execution of the Contract. The Contractor shall
procure all Certificates of inspection, use, occupancy,
permits and licenses, pay all charges and fees and give
all notices necessary and incidental to the due and lawful
prosecution of the Work. Certificates of inspection, use,
or occupancy shall be delivered to the City upon
completion of the Work. Such delivery shall be made in a
timely manner to allow the City to occupy the Project in
accordance with the approved Work schedule. The
Contractor shall not request or claim any adjustment to the
Contract Sum for the costs of procuring any such
inspections or approvals.

B. The Contractor shall comply with and give notices
required by laws, ordinances, rules, regulations, and
lawful orders of public authorities bearing on performance
of the Work and shall likewise require all subcontractors
and all their employees to do the same.

The Contractor shall review the Contract Documents to determine
any discrepancy between building codes and regulations the
Contractor has knowledge of or should reasonably be able to
determine. The Contractor shall immediately notify the City and
the Architect in writing of any such discrepancies. The
Contractor shall not violate any zoning, setback or other location
requirements, laws or codes and ordinances, or of any recorded
covenants the Contractor has knowledge. If the Contractor
observes that portions of the Contract documents are at variance
with applicable laws, statutes, ordinances, building codes, rules
or regulations, the Contractor shall promptly notify the City and
the Architect in writing, and any resulting changes necessary
shall be accomplished by appropriate Modification. See
Subparagraph XIV(A) for discrepancies related to error,
inconsistency or omission in the Contract Documents.

If the Contractor performs Work knowing it to be contrary to
laws, statutes, ordinances, building codes, and rules and
regulations without such notice to the Architect and City, the
Contractor shall assume full responsibility for such Work. In
addition, the Contractor shall bear the attributable costs of
correction.

XIX.

PRE-CONSTRUCTION AND PROGRESS CONFERENCES.

Within forty-eight (48) hours of receipt of notification from the
Architect, the Contractor or his authorized representative shall, at
no cost to the City, appear at a location designated by the
Architect for the purpose of discussing pre-construction or
construction scheduling, traffic control procedure or methods,
and project progress during construction.

At such conferences the Contractor or his authorized
representative shall provide, at no cost to the City, any data
sheets, construction schedules, or other information the Architect
may reasonably request.

XX.

ALLOWANCES

The Contractor shall include in the Contract Sum all allowances
stated in the Contract Documents. The Contractor shall supply
items covered by allowances in such amounts and by such
persons or entities as the City may direct. The Contractor may
make reasonable objection to employing such persons or entities.
Upon such reasonable objection the City shall appoint or direct
alternate persons or entities as needed.

Unless otherwise provided in the Contract Documents:

1. The City shall select Materials and equipment under any
allowance to avoid delay in the Work;
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2. To determine Allowances, the Contractor shall include
the Contractor's cost for materials and equipment
delivered at the site and all required taxes, less
applicable trade discounts;

3. The Contract Sum (not the related allowances) shall
include the Contractor's costs for unloading and
handling at the site, labor, installation costs, overhead,
profit and other expenses related to such allowances.

4. Whenever the costs in Clause XX(B)(2); above are
more than or less than allowances, the City and
Contractor shall adjust the Contract Sum accordingly
by Change Order.

X

XI. SUPERINTENDENT

The Contractor shall employ a competent superintendent
and necessary assistants who shall be in attendance at
the Project site during the Work. The superintendent shall
represent the Contractor. Any Communication to the
superintendent or that the superintendent receives shall
bind the Contractor. The City or Architect shall confirm
important communications to the Contractor in writing.
The City or Architect shall similarly confirm any specific
communication upon the written request of the Contractor.

XXII.

CONTRACTOR'S CONSTRUCTION SCHEDULES

The Contractor, promptly after being awarded the
Contract, shall prepare and submit for the City's and
Architect's information a Contractor's construction
schedule for the Work. The schedule shall not exceed
time limits current under the Contract Documents. The
Contractor shall revise the same at appropriate intervals
as required by the conditions of the work and Project.
The Contractor shall relate such schedules to the entire
Project for the expeditious and practicable execution of
the Work.

The Contractor shall prepare and keep current, for the
Architect's approval, a schedule of submittals. The
Contractor shall coordinate such schedule with the
Contractor's construction schedule. The Contractor shall
submit the same to the Architect allowing the Architect
reasonable time to review the submittals.

The Contractor shall conform to the most recent sched-
ules.

XXIII.

DOCUMENTS AND SAMPLES AT THE SITE

The Contractor shall maintain at the site for the City one record
copy of the Drawings; Specifications; Addenda; Change Orders;
Modifications; approved Shop Drawings; Product Data, Samples
and similar required submittals in good order and marked currently
to record changes and selections made during construction.

During the Work, The Contractor shall permit the City and
Architect access to such record copy. The Contractor shall

deliver the same to the City upon completion of the Work.

XXIV.

SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

Contract Documents shall not include Shop Drawings, Product
Data, Samples and similar submittals. Such submittals
demonstrate or illustrate the Contractor's proposal to conform to
the information given and the design concept expressed in the
Contract Documents for related portions of the Work.

The Contractor shall review, approve, and submit to the Architect
any Shop Drawings, Product Data, Samples, and similar
submittals the Contract Documents require. The Contractor shall
do so with reasonable promptness to prevent any delay in the
Work or in the activities of the City or of separate contractors.

The Architect may return (without any further action) any
Submittals that the Contract Documents do not require.

The Contractor shall obtain the Architects approval before
beginning any portion of the Work requiring submittal and review
of Shop Drawings, Product Data, Samples or similar submittals.
The Contractor shall perform such Work only in accordance with
approved submittals.

By approving and submitting Shop Drawings, Product Data,
Samples and similar submittals, the Contractor represents that the
Contractor has determined and verified materials, field
measurements and field construction criteria related thereto, and
has checked and coordinated the information contained within
such submittals with the requirements of the work and the
Contract Documents.

The Architect's approval of such submittals shall not excuse the
Contractor for deviations from any requirements of the Contract
Documents. The obtain specific written approval for such
deviations only when the Contractor has given written notice to
the Architect with the original submittal and the Architect and the
City have given written approval to the specific deviation. The
Architect's approval of such submittals shall not relieve the
Contractor from responsibility for any errors or omissions therein.
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F. The Contractor shall direct specific attention, in writing
or on resubmitted Shop Drawings, Product Data,
Samples or similar submittals, to revisions other than
revisions the Architect requested on previous
submittals.

G. The Contractor may identify Informational submittals in the
Contract Documents that the Architect is not expected to
respond to or approve.

H. When the Contract Documents require professional
certification of performance criteria of materials, systems
or equipment, the City and the Architect shall be entitled to
reasonably rely upon the accuracy and completeness of
such calculations and certifications.

XXV. USE OF SITE

A. The Contractor shall confine operations at the site to
areas permitted by law, ordinances, permits and the
Contract Documents. The Contractor shall not
unreasonably encumber the site with materials or
equipment.

B. The Contractor shall protect the site and the Work from
loss by theft or otherwise. Until completion and final
acceptance of the work, the Contractor shall assume all
risks for repair and replacement for damage to the site
and the Work, whether caused by lightning, fire, wind,
water, theft, vandalism or other causes.

XXVI. CONTRACTOR'S USE OF UTILITIES.

A. The Contractor shall arrange for all temporary service
connections for various utilities and shall pay the various
utilities for such temporary services.

B. Prior to the use of any City water from a fire hydrant, the
Contractor shall take out the necessary permit for a
hydrant meter and valve from the Lincoln Water System.

C. The Contractor shall pay the permit fees that are
established by the Lincoln Water System for the
installation or moving of hydrant meters and valves.

D. The Contractor shall not operate the hydrant, but may use
the exterior valve to control the flow of water. The
Contractor shall be liable for any damage to the meter and

valve.
XXVII.  CUTTING AND PATCHING
A. The Contractor shall be responsible for cutting, fitting or

patching required to complete the Work or to make parts
of the Work fit together properly.

The Contractor shall not damage or endanger any portion of the
Work or fully or partially completed construction of the City or
separate contractors by cutting, patching or otherwise altering
such construction, or by excavation. The Contractor shall not cut
or otherwise alter such construction by the City or a separate
contractor except with written consent of the City and of such
separate contractor. Such consent shall not be unreasonably
withheld. The Contractor shall not unreasonably withhold from
the City or a separate contractor the Contractor's consent to
cutting or otherwise altering the Work.

XXVIII.

A.

CLEANING UP

The Contractor shall keep the premises and surrounding area
free from accumulation of waste materials or rubbish caused by
operations under the Contract. At completion of the Work the
Contractor shall remove from and about the Project, all waste
materials, rubbish, tools, construction equipment, machinery and
surplus materials.

If the Contractor fails to clean up as provided in the Contract
Documents, the City may do so and charge the cost thereof to the
Contractor.

XXIX.

ACCESS TO WORK

The Contractor shall provide the City and Architect access to the
Work in preparation and progress wherever located.

XXX.

ROYALTIES AND PATENTS

It is mutually understood and agreed that, without exception, the
Contract Sum includes all royalties and costs arising from
patents, trademarks, and copyrights in any way involved in the
Work.

Whenever the Contractor uses or the Contract Documents

require any design device, material, or process covered by
letters, patent, or copyright, the Contractor shall provide for the
right for such use by legal agreement with the patentee or owner
thereof. Regardless of any agreement or lack thereof, the
Contractor and the surety in all cases shall indemnify and hold
harmless the City from any and all claims for infringement by the
use of any such patented design, device, material, process,
trademark or copyright, in connection with the Work. Likewise,
the Contractor and the surety in all such cases shall indemnify
the City for any costs, expenses, and damages that the City may
be obligated to pay, for any such claims. The indemnification
provided herein shall apply at any time during the Work and shall
continue after the completion of the work indefinitely.
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C.

D.

The Contractor shall pay all royalties and license fees.

The Contractor shall defend suits or Claims for
infringement of patent rights.

The Contractor shall promptly notify the Architect of any
required design, process, or product the Contractor has
reason to believe is an infringement of a patent, copyright
or other intangible right. The Contractor shall assume full
responsibility for and shall bear the attributable costs for
any possible patent, copyright or other alleged
infringement of intangible rights.

XXXI.

INDEMNIFICATION

To the fullest extent permitted by law, the Contractor shall
indemnify and Hold Harmless the City, Architect, and
agents and employees of any of them from and against
Claims, damages, losses and expenses, including but not
limited to attorneys' fees, arising out of or resulting from
performance of the Work, that results in any Claim for
damage whatsoever, including without limitation, any
bodily injury, sickness, disease, death, or any injury to or
destruction of tangible or intangible property, including any
loss of use resulting therefrom that is caused in whole or
in part by Contractor or anyone directly or indirectly
employed by Contractor, or anyone for whose acts any

of them may be liable, regardless of whether or not such
Claim, damage, loss or expense is caused in part by a
party indemnified hereunder. Such obligation shall not be
construed to negate, abridge, or reduce other rights or
obligations of indemnity that would otherwise exist as to a
party or person described in this Paragraph XXXI. This
section shall not require Contractor to indemnify or Hold
Harmless the City for any losses, Claims, damages, and
expenses arising out of or resulting from the sole
negligence of the City.

In addition, the City shall not be responsible nor be held
liable, for any damage consequent upon the use, misuse

or failure of any equipment used by Contractor or anyone
directly or indirectly employed by Contractor. The
Contractor's acceptance or use of any such equipment

shall mean that Contractor accepts full responsibility for
any loss or damage to the equipment while the equipment
was used or under the control of Contractor, or anyone
directly or indirectly employed by Contractor. In addition to
paying for any such damage to the equipment itself, the
Contractor agrees to exonerate, indemnify, and hold
harmless the City from and against any and all Claims for
any damage whatsoever resulting from the use, misuse

or failure of such equipment. Such indemnification applies

regardless of whether such damage or loss is occasioned by

any employee or property of Contractor, the City or other

persons. Such indemnification shall not be qualified or reduced in
any way because the subject equipment may be furnished,

rented or loaned to Contractor by the City.

C. In Claims by any person or entity indemnified under this
Paragraph XXXI or by an employee of the Contractor, a
Subcontractor, anyone directly or indirectly employed by them or
anyone for whose acts they may be liable, the indemnification
obligation under this Paragraph XXXI shall not be limited by a
limitation on amount or type of damages, compensation or
benefits payable by or for the Contractor or a Subcontractor
under workers' or worker's compensation acts, disability benefit
acts or other employee benefit acts.

XXXII.  PROTECTION OF WORK AND PROPERTY

A. The Contractor shall protect and support all water, sewer, gas
and other pipes and structures; telephones, telegraph or electric
power lines; all railroad tracks, pavement, building walls, fences,
utilities, or other properties, public or private, which may be
damaged during the execution of this Work. During all operations
under the Contract, the Contractor shall carefully protect all trees,
shrubbery, sod, plantings, etc., not designated to be removed as
part of the work of the Contract.

B. In the event of damage or injury to such property or
improvements, the Contractor shall promptly repair the same to
the satisfaction of the City. The Contractor shall pay the
attributable costs for any such repairs. See Also: Contractor's
obligations and assumption of risk in Subparagraph XXV.

C. The City may provide information for existing sub-surface
structures in the vicinity of the work in the Contract Documents.
The City does not, however, guarantee the completeness or
accuracy of this information. Any delay or extra cost to the
Contractor due to encountering structures differing from those
provided shall not constitute a Claim for extra payment.

XXX, TRAFFIC CONTROL

A. Where required for any activities related to the Work, all Traffic
Control Devices and Signs shall conform to the City's traffic
control regulations and requirements.

B. All costs associated with traffic control shall be paid for by the
Contractor as a part of the Contract Sum.

XXXIV. FAIR EMPLOYMENT PRACTICES

The Contractor and the Subcontractors shall not discriminate
against any employee (or applicant for employment) with
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respect to compensation, terms, advancement potential,
conditions, or privileges of employment, because of such
person's race, color, religion, sex, disability, national

origin, ancestry, age, or marital status pursuant to the
requirements of Lincoln Municipal code Chapter 11.08 and
Section 48-1122, Nebraska Reissue Revised Statutes of
1943.

XXXV. FAIR LABOR STANDARDS

The Contractor and the Subcontractors shall maintain Fair
Labor Standards in the performance of the Contract, as
required by Chapter 73, Nebraska Reissue Revised
Statutes of 1943.

ARCHITECT

XXXVI. ARCHITECT'S ADMINISTRATION OF THE
CONTRACT

A. The Architect shall provide administration of the Contract
as described in the Contract Documents, and may act as
the City's representative, with the City's concurrence, (1)
during construction, (2) until final payment is due and (3)
from time to time during the correction period described in
Paragraph LXIV. The Architect shall have authority to act
on behalf of the City only to the extent provided in the
Contract Documents and allowed by law.

B. The City and the Architect shall at all times have the right
of access to the site. The City requires the Architect to
visit the site at intervals appropriate to the stage of
construction to become generally familiar with the
progress and quality of the completed Work and to
determine if the Work is being performed in a manner that,
when completed, will be in accordance with the Contract
Documents. On the basis of on-site observations, the City
requires the Architect to keep the City informed of
progress of the Work, and guard the City against defects
and deficiencies in the Work. The Contractor shall
cooperate and accommodate the Architect pursuant to the
site visitation and reporting requirements above. The
Architect's responsibilities shall not lessen or excuse any
obligations or duties of the Contractor.

C. The City and Contractor shall attempt to communicate to
each other through the Architect. The City and Contractor
shall communicate with the Architect's consultants
through the Architect. The City shall communicate with

D.
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Subcontractors and material suppliers through the Contractor.
The Contractor shall communicate with separate contractors
through the City.

The Contractor shall permit the Architect to review and certify

any amounts Claimed due upon observation and evaluation of the
Contractor’s Applications for Payment. The Architect shall issue
certificates for Payment to the City based on such review.

The Architect may reject Work that does not conform to the
Contract Documents. Whenever the Architect considers it
necessary or advisable for implementation of the intent of the
Contract Documents, the Architect may require additional
inspection or testing of the Work in accordance with
Subparagraphs LXII(A-B), whether or not such Work is

fabricated, installed or completed. However, neither this authority
of the Architect nor a decision made in good faith either to
exercise or not to exercise such authority shall give rise to a duty
or responsibility of the Architect to the Contractor,

Subcontractors, material and equipment suppliers, their agents or
employees, or other persons performing portions of the Work
other than the City.

The Architect shall review and approve or take other appropriate
action upon the contractor's submittals such as Shop Drawings,
Product Data and Samples. The Architect shall review the same
for conformance with information given and the design concept
expressed in the Contract Documents. The Architect's review
shall not excuse the Contractor from determining the accuracy
and completeness of details such as dimensions and quantities,
or for substantiating instructions for installation or performance of
equipment or systems. The Architect's review of the

Contractor's submittals shall not relieve the Contractor of the
obligations under Paragraphs XIV, XVII, and XXIV. The
Architect's review shall not constitute approval of safety
precautions or any construction means, methods, techniques,
sequences or procedures (unless otherwise specifically stated

by the Architect.) The Architect's approval of a specific item
shall not indicate approval of an assembly of which the item is a
component.

The Contractor shall permit the Architect to conduct inspections
to determine the date or dates of Substantial Completion and the
date of final completion.

If the City and Architect agree, the Architect may provide one or
more project representatives to assist in carrying out the
Architect's responsibilities at the site. The duties, responsibilities
and limitations of authority of such project representatives shall
be as set forth in an exhibit to be incorporated in the Contract
Documents.
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CLAIMS & DlSPUTES by the City, (5) termination of the Contract by the City, (6) City's

suspension or (7) other reasonable grounds.

XXXVII. CLAIMS AND DISPUTES F. If the Contractor wishes to make Claim for an increase in the

Contract Time, the Contractor shall give written notice as

provided herein. The Contractor's Claim shall include an estimate
of cost and delay on the Work, if any. In the case of a continuing
delay only one Claim is necessary.

A. The Contractor and City shall make any Claim against the
other party in writing giving a description thereof to the
Architect and the other party. The claimant may make a
Claim only within 21 days after occurrence of the event
giving rise to such Claim or within 21 days after the G.
Claimant first recognizes the condition giving rise to the
Claim, whichever is later.

If the Contractor bases a Claim for additional time on adverse
weather, the Contractor shall substantiate such Claim with data
substantiating that: (1) the adverse weather was abnormal for
the period of time, (2) the Contractor could not have reasonably
anticipated the adverse weather, and (3) the weather had an
adverse effect on the scheduled construction.

B. Pending final resolution of a Claim (unless the Parties
otherwise agree in writing) the Contractor shall proceed
diligently with performance of the Contract and the City
shall continue to make payments in accordance with the H.

If either party to the Contract suffers injury or damage to person
Contract Documents.

or property because of an act or omission of the other party, of
any of the other party's employees or agents, or of others for
whose acts such party is legally liable, the claimant shall give
written notice of such injury or damage (whether or not insured)
to the other party within 21 days after first observance. The
notice shall provide sufficient detail to enable the other party to
investigate the matter. If the claimant asserts additional cost or
time related to such injury or damage, the claimant shall file a
separate claim for each.

C. When the City makes final payment and the Contractor
accepts the same, the City and the Contractor thereby
waive all claims except those arising from:

1. Unsettled liens, Claims, security interests or
encumbrances arising out of the Contract;

2. Failure of the Work to comply with the requirements of
the Contract Documents; or

3. Terms of special warranties required by the Contract
Documents.

XXXVIII. RESOLUTION OF CLAIMS AND DISPUTES

A. The Architect shall review Claims and take one or more of the
following preliminary actions within ten days after receipt of a
Claim: (1) request additional supporting data from the Claimant, (2)
submit a schedule to the parties indicating when the Architect
expects to take action, (3) reject the Claim in whole or in part,
stating reasons for rejection, (4) recommend approval of the
Claim by the other party or (5) suggest a compromise. The
Architect may also, but is not obligated to, notify the surety, if
any, of the nature and amount of the Claim.

D. If the either party encounters or discovers (1) subsurface
or otherwise concealed physical conditions which differ
materially from the Contract Documents or (2) unknown
physical conditions of an unusual nature, which differ
materially from those ordinarily found to exist and
generally recognized as inherently encountered in the
Work, then the observing party shall give prompt notice of
the condition to the Architect and the other party by giving
a description thereof. The observing party shall give such

notice promptly before condltlgns are disturbed and in no B. If the City and Contractor resolve the Claim, the Architect shall
event later than 21 days after first observance of the prepare a Change Order or other documentation accordingly.
same.
) ) ) ) C. If the City and Contractor do not resolve the Claim after
E. If the Contractor wishes to make Claim for an increase in

consideration of the foregoing, either party may seek a judicial
resolution of any Claim. Any Claim against the City shall comply
with the provisions of Neb. Rev. Stat. 15-840 et seq. and other
applicable laws relating to claims against the City.

the Contract Sum, the Contractor shall provide written
notice as provided herein before proceeding to execute
the Work. notice is not required for Claims relating to an
emergency endangering life or property arising under
Paragraph LVIII, Emergencies. The Contractor may make
claims for additional cost for reasons including but not
limited to (1) a written opinion from the Architect, (2) an
order by the City to stop the Work where the Contractor
was not at fault, (3) a written order for a minor change in
the Work issued by the Architect, (4) failure of payment

12 CLAIMS & DISPUTES



* General Conditions ¢ City of Lincoln, Nebraska

10/29/92

SUBCONTRACTORS

XXXIX. AWARD OF SUBCONTRACTS AND OTHER
CONTRACTS FOR PORTIONS OF THE WORK

A. The Contractor shall notify the Architect of the names and
addresses of the Subcontractors (including those who
are to furnish materials or equipment fabricated to a
special design) the Contractor proposes to use on the
contract. The Contractor shall submit such notification
before beginning any subcontracted work.

B. Nothing contained in the Contract Documents shall create
any contractual relationship between any Subcontractor
and the City. The Contractor agrees to be fully
responsible to the City for the acts or omissions of
Subcontractors and of anyone employed directly or
indirectly by the Contractor or Subcontractors. This
contract obligation shall be in addition to the liability
imposed by law upon the Contractor.

C. The Contractor agrees to bind every Subcontractor (and
every Subcontractor of a Subcontractor) by the terms of
the General Conditions and the Special Provisions of the
contract, plans, and specifications as far as applicable,
including insurance requirements, unless specifically
noted to the contrary in a subcontract the City has
approved in writing.

D. The Contractor shall not contract with a proposed
Subcontractor to whom the City or Architect has made
reasonable and timely objection. The Contractor shall not
be required to contract with anyone to whom the
Contractor has made reasonable objection.

E. If the City or Architect has reasonable objection to a
Subcontractor proposed by the contractor, the Contractor
shall propose another to whom the City or Architect has
no reasonable objection. The Contract Sum shall be
increased or decreased by the difference in cost
occasioned by such change and an appropriate Change
Order shall be issued. However, no increase in the
Contract Sum shall be allowed for such change unless
the Contractor has acted promptly and responsively in
submitting names as required.

F. The Contractor shall not change a Subcontractor
previously selected if the City or Architect makes
reasonable objection to such change.

G. Failure of the City or Architect to reply within ten days
after a subcontractor's submittal for approval shall mean
the City has no reasonable objection.

13

By appropriate written agreement, the Contractor shall require
each Subcontractor, to the extent of the Work to be performed by
the Subcontractor, to be bound by terms of the Contract
Documents, and to assume toward the Contractor all the
obligations and responsibilities that the Contractor, by these
Documents, assumes toward the City or Architect. Each
subcontract agreement shall preserve and protect the rights of
the City and Architect under the Contract Documents for each
Subcontractor's Work so that subcontracting thereof shall not
prejudice such rights. Such agreements shall allow to the
Subcontractor (unless specifically provided otherwise in the
subcontract agreement) the benefit of all rights, remedies and
redress against the Contractor that the Contractor, by the
Contract Documents, has against the City. Where appropriate,
the Contractor shall require each Subcontractor to enter into
similar agreements with Sub-subcontractors. The Contractor
shall make available to each proposed Subcontractor, prior to the
execution of the subcontract agreement, copies of the Contract
Documents to which the Subcontractor shall be bound. Upon
written request of the Subcontractor, the Contractor shall identify
to the Subcontractor terms and conditions of the proposed
subcontract agreement that may be at variance with the Contract
Documents. Subcontractors shall similarly make copies of
applicable portions of such documents available to their
respective proposed Sub-subcontractors.

Notwithstanding any provision of Subparagraph XXXIX(A), the
Contractor shall require a written Subcontract between the
Contractor and such Subcontractor (or the Subcontractor and its
Sub-subcontractor at any tier) for any part of the Work a
Subcontractor or Sub-subcontractor performs. The Contractor
shall use or require the use of a form of subcontract satisfactory
to the City in all respects for such written agreements. Each
such contract shall contain provisions that require the
Subcontractor to:

1. Perform such Work in accordance with the Contract
Documents;

2. Waive all rights the contracting parties may have against one
another or that the Subcontractor may have against the City
for damages caused by fire or other perils covered by
insurance required in contract documents.

3. Carry and maintain insurance coverage in accordance with
the Contract Documents, and to file Certificates of such
coverage with the Contractor;

4. Submit to Contractor or Subcontractor, as the case may be,
applications for payment (on a City approved form) together
with clearly defined invoices and billings supporting all such
applications under each subcontract;

5. Report, so far as is practicable, unit prices and any other
feasible formula for use in determination of the costs of
changes in the Work;

6. Furnish to the Contractor in a timely fashion all information
necessary for the preparation and submission of the reports
required in the Contract Documents;
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7. Continue to perform under its subcontract in the event
the Contract is terminated and the City shall take
assignment of said contract and request such
subcontractor to continue such performance;

8. Remove all debris created by its activities; and

9. Follow Fair Employment Practices and Fair Labor
Standards.

XL. CONTINGENT ASSIGNMENT OF SUBCONTRACTS

A. The Contractor shall automatically assign to the City each
subcontract agreement the City accepts by notifying the
Subcontractor in writing upon the City's termination of the
Contract for cause pursuant to Paragraph LXXIIIl. Such
assignment shall be subject to the prior rights of the
surety, if any.

B. If the Work has been suspended for more than 30 days,

the City may equitably adjust compensation for any
Subcontractor assigned hereunder.

CHANGES IN THE WORK

XLI. CHANGES

A. The City or Contractor may accomplish Changes in the
Work after execution of the Contract (without invalidating
the Contract) by Change Order, Construction Change
Directive or order for a minor change in the Work (subject
to the limitations stated in Changes In The Work (XLI - XLII)
and elsewhere in the Contract Documents.)

B. The parties shall perform Changes in the Work as
provided in the Contract Documents, and the Contractor
shall proceed promptly so as to avoid any delay in the
Work, unless otherwise provided in such change in the
Work.

XLIl. CONSTRUCTION CHANGE DIRECTIVES

A. The City may use A Construction Change Directive in the
absence of total agreement on the terms of a Change
Order.

B. If the Construction Change Directive provides for an
adjustment to the Contract Sum, the City shall calculate
such adjustment based on one of the following methods:

1. lump sum properly itemized and supported by
sufficient substantiating data to permit City evaluation;
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2. unit prices stated in the Contract Documents or subsequently
agreed upon;

3. cost (to be determined in a manner the parties agree upon)
plus a mutually acceptable fixed or percentage fee; or

4. as provided in Subparagraph XLII(E).

Upon receipt of a Construction Change Directive, the Contractor
shall promptly proceed with the change in the Work involved and
advise the Architect of the Contractor's agreement or
disagreement with the method, if any, provided in the
Construction Change Directive for determining the proposed
adjustment in the Contract Sum or Contract Time.

If the Contractor signs such Construction Change Directive, such
signature shall conclusively establish the agreement of the
Contractor therewith, including adjustment in Contract Sum and
Contract Time or the method for determining the same. The City
shall consider such agreement as immediately effective and shall
record such agreement as a Change Order.

If the Contractor does not respond within 10 days or disagrees
with the method for adjustment in the Contract Sum, the City shall
determine the method and the adjustment on the basis of
reasonable expenditures and savings of those performing the
Work attributable to the change. In case of an adjustment that
increases the Contract Sum, the expenditures attributable to the
change shall include a reasonable allowance for overhead and
profit. In such case, and under Clause XLII(B)(3), the Contractor
shall keep and present (in such form as the City may prescribe)
an itemized accounting together with appropriate supporting data.
Unless otherwise provided in the Contract Documents, the City
shall pay costs limited only to the following costs directly
attributable to the change:

1. Labor, including social security, old age and unemployment
Insurance, fringe benefits required by agreement or custom,
and workers' or workmen's compensation Insurance;

2. Materials, supplies and equipment, including cost of
transportation, whether incorporated or consumed;

3. Rents for machinery and equipment, exclusive of hand tools,
whether rented from the Contractor or others;

4. Premiums for all Bonds and Insurance, permit fees, and sales,
use or similar taxes related to the Work; and

5. Additional supervision and field office personnel.

Pending final determination of costs, the Contractor may include
amounts not in dispute in Applications for Payment. For a deletion
or change that results in a net decrease in the Contract Sum, the
City and Contractor shall use the actual net cost to determine

such decrease. When both additions and credits covering

related Work or substitutions are involved in a change, the City

and Contractor shall figure an allowance for overhead and profit
on the basis of net increase, if any, with respect to that change.

CHANGES IN THE WORK
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When the City and Contractor agree with the adjustments
in the Contract Sum and Contract Time, or otherwise
reach agreement upon the adjustments, such agreement
shall be effective immediately. Such agreement shall be
recorded by preparation and execution of an appropriate
Change Order.

TIME

XLIIl. PROGRESS AND COMPLETION
A. Time limits stated in the Contract Documents are of the
essence of the Contract. By executing the Contract the
Contractor confirms that the Contract Time is a reasonable
period for performing the Work.

The Contractor shall not knowingly commence operations
on the site or elsewhere prior to the effective date of
Insurance required by Paragraphs LIX, LX, LXI, Insurance
and Bonds. The effective date of such Insurance shall not
change The Work Commencement Date in any event. The
Contractor shall notify the City in writing not less than five
days before commencing the Work unless the City
establishes a different date of commencement by a notice
to proceed.

The Contractor shall proceed expeditiously with adequate
forces and shall achieve Substantial Completion within the
Contract Time.

XLIV. DELAYS AND EXTENSIONS OF TIME

If the Contractor is delayed by an act or neglect of the City
or Architect, or of an employee of either, or of a separate
contractor employed by the City, or by delay the City has
authorized in writing, or by other causes that the City
determines may justify delay, then the City and Contractor
shall extend the Contract Time accordingly by Change
Order.

The Contractor shall make such claims in accordance with
applicable provisions of Paragraph XXXVII.

XLV. LIQUIDATED DAMAGES

If the Contractor fails to complete the Work prior to the
completion date (allowing for any approved extensions of
time), the Contractor shall pay Liquidated Damages for
each day that the work remains incomplete. The City shall
deduct the amount of Liquidated Damages due from the
money due the Contractor prior to final payment. If the

remaining amount due the Contractor is less than the total amount
of Liquidated Damages, the Contractor shall pay the difference
within 10 days. If the Contractor fails to pay such difference, the
City shall have the right to recover the difference from the
Contractor or his Surety.

Unless specifically amended or modified by special provision, the
daily amount of the Liquidated Damages shall be as follows:

1. Contract Sum up to and including $100,000:

$100/day
Contract Sum more than $100,000 up to and including
$500,000:

$200/day
Contract Sum more than $500,000 up to and including
$1,000,000

$300/day.
Contract Sum more than $1,000,000

$400 /day.

The Liquidated Damages provided herein are not considered
punitive. The Contractor agrees that such damages are
predetermined and reasonable amounts to compensate for the
detriment to the public and to defray expenses incurred by the
City due to the delay in the completion of the project.

PAYMENTS AND COMPLETION

XLVI. CONTRACT SUM

A. The Contract Sum stated in the Contract (including any
adjustments the City authorizes) is the total amount the City shall
pay to the Contractor for the Work.

B. Notwithstanding any other provision of the Contract Documents,
the City may withhold any payment to the Contractor hereunder if
and for so long as the Contractor fails to perform any of its
obligations hereunder or if the Contractor is in default under any
terms and conditions of the Contract Documents. Such
withholding shall be limited to an amount, sufficient in the
reasonable opinion of the City, to cure any such default or failure.

XLVII. SCHEDULE OF VALUES
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Before the first Application for Payment, the Contractor shall
submit to the Architect and the City a schedule of values
allocated to various portions of the Work, prepared in such form
and supported by such data to substantiate its accuracy as the
Architect may require. Upon agreement, the City and Architect
shall use such schedule as a basis for reviewing the
Contractor's Applications for Payment.

TIME/PAYMENTS AND COMPLETION
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XLVIII.

A.

APPLICATIONS FOR PAYMENT

At least ten days before the date established for each
progress payment, the Contractor shall submit to the
Architect and the City an itemized Application for Payment
for completed operations. Such application shall be
notarized and supported by such data substantiating the
Contractor's right to payment as the City or Architect may
require(such as copies of requisitions from

Subcontractors and material suppliers) Such application
shall also state the amount of any required retainer related
to the application. The Contractor shall certify such
application for Payment as true and correct. In addition,
such Application for Payment shall contain the
Contractor's certification that the Contractor has paid all
due and payable bills for the Work to date or that the
Contractor shall pay the same from the proceeds of such
application.

Such applications may include requests for payment for
changes properly authorized by Construction Change
Directives but not yet included in Change Orders.

Such applications shall not include requests for payment
of amounts the Contractor does not intend to pay to a
Subcontractor or material supplier because of a dispute or
other reason.

Unless otherwise provided in the Contract Documents, the
City shall make payments on account of materials and
equipment delivered and suitably stored at the site for
subsequent incorporation in the Work. If approved in
advance by the City, the City shall similarly make payment
for materials and equipment suitably stored off the site at
a location the parties have agreed upon in writing. The
City conditions any such Payment for materials and
equipment stored on or off the site upon the Contractor's
compliance with measures and actions satisfactory to the
City to establish the City's title to such materials and
equipment or otherwise protect the City's

interest. Such procedures, measures and actions shall
include applicable Insurance, storage and transportation
to the site for such materials and equipment stored off the
site.

The Contractor warrants that title to all Work covered by
an Application for Payment shall pass to the City no later
than the time of payment. The Contractor further
warrants that upon submittal of an Application for
Payment, all Work for which Certificates for Payment have
been previously issued and payments received from the
City shall be free and clear of liens, Claims, security
interests or encumbrances in favor of the Contractor,

Subcontractors, material suppliers, or other persons or entities
making a Claim by reason of having provided labor, materials and
equipment relating to the Work.

XLIX.

CERTIFICATES FOR PAYMENT

The Architect may issue a certificate for Payment to the City, with
a copy to the Contractor, for such amount as the Architect
determines is properly due. Otherwise, the Architect shall notify
the Contractor and City in writing of the Architect's reasons for
withholding certification in whole or in part as provided in
Subparagraph L(A). The Architect shall take one or the other
action within seven days after receipt of the Contractor's
Application for Payment.

The issuance of a Certificate for Payment shall constitute the
Architect's representation to the City (based on the Architect's
observations at the site and the data comprising the Application
for Payment) that the Work has progressed to the point indicated
and that the quality of the Work complies with the Contract
Documents. The foregoing representations are subject to: the
Architect's evaluation of the Work for conformance with the
Contract Documents upon Substantial Completion; results of
subsequent tests and inspections; minor deviations correctable
prior to completion; and specific qualifications expressed in
writing by the Architect. The Architect's issuance of a certificate
for Payment shall further constitute the Architect's representation
that the Contractor is entitled to payment in the amount certified.
However, the issuance of a Certificate for Payment shall not be a
representation that the Architect has:

1. Made exhaustive or continuous on-site inspections to check
the quality or quantity of the Work;

2. Reviewed construction means, methods, techniques,
sequences or procedures;

3. Reviewed copies of requisitions received from
Subcontractors and material suppliers and other data
requested by the City to substantiate the Contractor's right to
payment; or

4. Made examination to ascertain how or for what purpose the
Contractor has used money previously paid on account of the
Contract Sum.
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L.

DECISIONS TO WITHHOLD CERTIFICATION

The Architect may decide not to certify payment and may
withhold a Certificate for Payment in whole or in part, to the
extent reasonably necessary to protect the City. The Architect
may do so when (in the Architect's opinion) the Architect can not
make the representations to the City required by Subparagraph
XLIX(B). If the Architect is unable to certify payment in the
amount of the Application, the Architect shall notify the Contractor
and City as provided in Subparagraph XLIX(A). If the Contractor
and Architect cannot agree on a

PAYMENTS AND COMPLETION
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revised amount, the Architect shall promptly issue a
Certificate for Payment for any amount the Architect is
able to certify. The Architect may nullify any Certificate
for Payment previously issued in whole or in part based
on subsequently discovered evidence or subsequent
observations. The Architect may also nullify or deny
certification in whole or in part as may be necessary in
the Architect's opinion to protect the City from loss
because of:

1. Defective Work not remedied;

2. Third party Claims filed or reasonable evidence
indicating probable filing of such Claims;

3. Failure of the Contractor to make payments properly to
Subcontractors or for labor, materials or equipment;

4. Reasonable evidence that the Work cannot be
completed for the unpaid balance of the Contract Sum;

5. Damage to the City or another party related to the
Work;

6. Reasonable evidence that the Work shall not be
completed within the Contract Time, and that the
unpaid balance would not be adequate to cover actual
or liquidated damages; for the anticipated delay; or

7. Persistent failure to carry out the Work in accordance
with the Contract Documents.

When the Contractor causes removal of the above
reasons for withholding certification, the Architect shall
make such certification for amounts previously withheld.

Regardless of any dispute related to any Certificate of
Payment, the Contractor shall expeditiously continue to
prosecute the Work.

LI

PROGRESS PAYMENTS

After the Architect has issued a Certificate for Payment,
the City shall make payment in the manner and within the
time provided in the Contract Documents. The City shall
notify the Architect of such payment.

The Contractor shall promptly upon receipt of payment
from the City for certified work completed by
Subcontractors pay the amount to which said
Subcontractor is entitled for such certified portion of the
Work, less any percentage portion of the Contractor's
retainer applicable to the Subcontractor's work. The
Contractor shall, by appropriate agreement with each
Subcontractor, require each Subcontractor to make
payments to Sub-subcontractors in similar manner.

The Architect shall, upon request, furnish to a

Subcontractor, if practicable, information regarding percentages
of completion or amounts the Contractor has applied for and the
City's and Architect's actions thereon related to such
subcontractor's work.

D. Neither the City nor Architect shall have an obligation to pay or to
see to the payment of money to a Subcontractor.

E. If practicable, the City may make Payment to material suppliers as
provided for Progress Payments in Paragraphs LI(B-D).

F. A Certificate for Payment, a progress payment, or the City's
partial or complete use or occupancy of the Project shall not
constitute acceptance of Work.

Lll.  FAILURE OF PAYMENT.

The City shall have seven days from the date the City receives a
Certificate of Payment to pay the Contractor. If the City does not pay
the Contractor the certified amount within such time, the Contractor may
notify the City and Architect in writing that the Contractor will stop the
Work until the City makes the required payment. Such notice shall
provide at least fourteen additional days after receipt for the City to
make payment prior to the Contractor stopping the Work. Upon such
Work stoppage, the City and Contractor shall extend the Contract Time
accordingly and increase the Contract Sum by the Contractor's
reasonable costs of shut-down, delay and start-up. The parties shall
complete such changes as provided in Changes In The Work,
Paragraphs XLI-XLII.

LIll.  SUBSTANTIAL COMPLETION

A. When the Contractor considers that the Work (or a portion
thereof that the City agrees to accept separately) is substantially
complete, the Contractor shall prepare and submit to the Architect
a comprehensive list of items to be completed or corrected. The
Contractor shall proceed promptly to complete and correct items
on the list. Failure to include an item on such list does not alter
the responsibility of the Contractor to complete all Work in
accordance with the Contract Documents. Upon receipt of the
Contractor's list, the Architect shall make an inspection to
determine whether the Work or designated portion thereof is
substantially complete. If the Architect's inspection discloses any
item that does not comply with the Contract Documents (including
any items on the Contractor's list) the Contractor shall complete or
correct such item upon the Architect's written notification. Once
corrected or completed, the Contractor may submit a request to
the Architect for another inspection to determine Substantial
Completion.

B. When the Work or designated portion thereof is substantially
complete, the Architect may prepare a Certificate of Substantial
Completion. Upon the City's approval, such Certificate shall
establish: (1) the date of Substantial Completion; (2)
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responsibilities of the Contractor for security,

maintenance, heat, utilities, damage to the Work and
Insurance; and (3) the time for the Contractor to finish all
items on the list accompanying the Certificate. Warranties
provided in the Contract Documents shall commence on
the date of Substantial Completion unless otherwise
provided in the Certificate of Substantial Completion. The
Contractor shall accept the Certificate of Substantial
Completion and the responsibilities assigned in such
certificate by signing the same. The Architect shall submit
the Certificate to the Contractor for such acceptance.

The City shall make payment for the Work as certified in
the Certificate of Substantial Completion upon the
Contractor's written application and the Architect's
Certificate for payment as provided in the Contract
Documents.

The Contractor shall secure and deliver to the City any
written warranties and guarantees from Subcontractors,
Sub-Subcontractors and suppliers. Such warranties and
guarantees shall state the period of warranty as required
by the Contract Documents or otherwise as the City has
agreed. The Contractor warrants all of the Work
regardless of separate warranties by Subcontractors at
any tier.

LIV.

PARTIAL OCCUPANCY OR USE

The City may occupy or use any completed or partially
completed portion of the Work at any stage when such
portion is designated by separate agreement with the
Contractor. Such partial occupancy or use may
commence whether or not the portion is substantially
complete. Prior to any partial occupancy or use, the City
and Contractor shall by separate written agreement
provide for the responsibilities assigned to each of them
for at least the following: payments, retainer, security,
maintenance, heat, utilities, damage to the Work and
Insurance. Such written agreement shall also include
terms concerning the period for correction of the Work
and commencement of warranties. When the Contractor
considers a portion substantially complete, the Contractor
shall prepare and submit a list to the Architect as provided
under Subparagraph LIII(A). The Contractor shall not
unreasonably withhold consent to any such partial
occupancy or use. The City and Contractor shall
determine the stage of the progress of the Work by

written agreement.

Immediately prior to such partial occupancy or use, the
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LV.

City, Contractor and Architect shall jointly inspect the subject
area. The parties shall use such inspection to determine and
record the condition of the Work.

Unless the City and the Contractor agree otherwise in writing, the
City's partial occupancy or use of a portion or portions of the
Work shall not constitute acceptance of such Work.

FINAL COMPLETION AND FINAL PAYMENT

Upon receipt of written notice that the Work is ready for final
inspection and acceptance and upon receipt of a final Application
for Payment, the Architect shall promptly make such inspection. If
the Architect finds the Work acceptable under the Contract
Documents and the Contract fully performed, the Architect shall
promptly issue a final Certificate for Payment stating that the Work
has been completed in accordance with terms and conditions of
the Contract Documents. Such final Certificate shall mean the
entire balance found to be due the Contractor and noted in said
final Certificate is due and payable.

The Architect's final Certificate for Payment shall constitute a
further representation that the Contractor has fulfilled the
conditions listed in Subparagraph LV(C).

Neither final payment nor any remaining retained percentage shall
become due until the Contractor submits to the Architect: (1) an
affidavit that payrolls, bills for materials and equipment, and other
indebtedness connected with the Work for which the City or the
City's property might be responsible or encumbered (less

amounts withheld by City) have been paid or otherwise satisfied,
(2) a Certificate evidencing that Insurance required by the
Contract Documents to remain in force after final payment is
currently in effect and shall not be canceled or allowed to expire
unless the insurer or Contractor provides at least 30 days' prior
written notice to the City, (3) a written statement that the
Contractor knows of no reason that the Insurance shall not be
renewable to cover the period required by the Contract
Documents, (4) consent of surety, if any, to final payment and

(5), if required by the City, other data establishing payment or
satisfaction of obligations, such as receipts, releases and

waivers of liens, Claims, security interests or encumbrances

arising out of the Contract as may be designated by the City.

After Substantial Completion, if final completion of the Work is
materially delayed through no fault of the Contractor or by

Change Orders affecting final completion, the Contractor may
apply in writing for the City to make payment of the balance due
for that portion of the Work fully completed and accepted as
certified by the Architect. Such application, certification and
payment shall not terminate the contract. If the remaining balance
for Work not fully completed or corrected is less than any retainer

PAYMENTS AND COMPLETION
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stipulated in the Contract Documents, the Contractor shall B.

submit the written consent of surety to payment of the
balance due for that portion of the Work fully completed
and accepted to the Architect prior to certification of such
payment. Such payment shall be made under terms and

conditions governing final payment, except that it shall not C.

constitute a waiver of Claims. As to such portion, the
making of final payment shall constitute a waiver of Claims
by the City as provided in Subparagraph XXXVII(C).

When the Contractor, any Subcontractor or any material
supplier accepts final payment, such acceptance shall
constitute a waiver of Claims by that payee except those
previously made in writing and identified by that payee as
unsettled at the time of final Application for Payment.

Such payee shall make such waiver in addition to the D.

waiver described in Subparagraph XXXVII(C).

SAFETY

LVI. SAFETY PRECAUTIONS AND PROGRAMS E.
A. The Contractor shall be responsible for initiating,
maintaining and supervising all safety precautions and
programs in connection with the Work.
B. The Contractor shall immediately notify the City and
Architect in writing whenever the Contractor encounters
material on the site that the Contractor reasonably
believes to be asbestos or polychlorinated biphenyl (PCB).
LVIl. SAFETY OF PERSONS AND PROPERTY
A. The Contractor shall take reasonable precautions for

safety of, and shall provide reasonable protection to

prevent damage, injury or loss to: F.

1. Employees on the Work and other persons who may
be affected thereby;

2. The Work and materials and equipment to be
incorporated therein, whether in storage on or off the

site, under care, custody or control of the Contractor G.
or the Contractor's Subcontractors or Sub-
subcontractors; and

H

3. Other property at the site or adjacent thereto, such as
trees, shrubs, lawns, walks, pavements, roadways,
structures and utilities not designated for removal,
relocation or replacement in the course of
construction.
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The Contractor shall give notices and comply with applicable
laws, ordinances, rules, regulations and lawful orders of public
authorities bearing on safety of persons or property or their
protection from damage, injury or loss.

The Contractor shall erect and maintain, as required by existing
conditions and performance of the Contract, reasonable
safeguards for safety and protection, including posting danger
signs and other warnings against hazards, promulgating safety
regulations and notifying owners and users of adjacent sites and
utilities. The Contractor shall take all reasonable and proper
precautions to protect persons, animals, and vehicles from injury.
The Contractor shall leave fire hydrants and inlets free from
encumbrance.

The Contractor shall exercise utmost care when conducting
potentially dangerous activities related to the work, including: the
use or storage of explosives or other hazardous materials; or the
use or storage of potentially dangerous equipment. The
Contractor shall conduct such activities only under the
supervision of properly qualified personnel.

The Contractor shall promptly remedy damage and loss (other
than damage or loss insured under property Insurance required
by the Contract Documents) to property referred to in Clauses
LVII(A)(2) and LVII(A)(3) caused in whole or in part by the
Contractor, a Subcontractor, a Sub-subcontractor, or anyone
directly or indirectly employed by any of them, or by anyone for
whose acts they may be liable and for which the Contractor is
responsible under Clauses LVII(A)(2) and LVII(A)(3), except
damage or loss attributable to acts or omissions of the City or
Architect or anyone directly or indirectly employed by either of
them, or by anyone for whose acts either of them may be liable,
and not attributable to the fault or negligence of the Contractor.
The foregoing obligations of the Contractor are in addition to the
Contractor's obligations under Paragraph XXXI, Indemnification.

The Contractor shall designate a responsible member of the
Contractor's organization at the site whose duty shall be the
prevention of accidents. This person shall be the Contractor's
superintendent unless otherwise designated by the Contractor in
writing to the City and Architect.

The Contractor shall not load or permit any part of the
construction or site to be loaded so as to endanger its safety.

The Contractor shall provide sanitary Latrines for the Contractor's
work force and other persons related to the Work on the Work

site. The, type, number and location for such latrine facilities shall
be subject to approval by the City.

SAFETY
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LVIII.

EMERGENCIES

In an emergency affecting safety of persons or property,
the Contractor shall act to prevent threatened damage,
injury or loss. Additional compensation or extension of
time Claimed by the Contractor on account of an
emergency shall be determined as provided in Paragraph
XXXVII, Claims and Disputes and Paragraphs XLI--XLII,
Changes In The Work.

FINANCIAL SECURITY

LIX.

CONTRACTOR'S LIABILITY INSURANCE

The Contractor shall purchase such Insurance as shall
protect the Contractor and the City from Claims set forth
below which may arise out of or result from the
Contractor's operations under the Contract. Such
operations shall include operations by the Contractor or
by a Subcontractor or by anyone directly or indirectly
employed by any of them, or by anyone for whose acts
any of them may be liable. Such claims shall include the
following:

1. Claims under workers' compensation, disability benefit
and other similar applicable employee benefit acts;

2. Claims for damages because of bodily injury,
occupational sickness or disease, or death of the
Contractor's employees;

3. Claims for damages because of bodily injury, sickness
or disease, or death of any person other than the
Contractor's employees;

4. Claims for damages insured by usual personal injury
liability coverage which are sustained (1) by a person
as a result of an offense directly or indirectly related
to employment of such person by the Contractor, or
(2) by another person;

5. Claims for damages, other than to the Work itself,
because of injury to or destruction of tangible
property, including loss of use resulting therefrom;

6. Claims for damages because of bodily injury, death of
a person or property damage arising out of
ownership, maintenance or use of a motor vehicle;
and

7. Claims involving contractual liability Insurance
applicable to the Contractor's obligations under
Paragraph XXXI, Indemnification.

The Contractor shall procure the Insurance required by
Subparagraph (A) of this paragraph in the minimum amounts
(applicable law or a special condition of the Contract Documents
may require greater coverage) as follows:

Worker's Comp

State Statutory
Federal Statutory
Auto Liability

Bodily Injury & Property Damage

$1,000,000
Combined Single Limit.

Commercial General Liability

Bodily Injury & Property Damage

Aggregate

Personal Injury

Contractual Liability

Products and Completed Operations

$1,000,000
each occurrence

$2,000,000

$1,000,000
each occurrence

$1,000,000
each occurrence

$1,000,000
each occurrence

C. All Liability Insurance Policies shall provide coverage: (1) on an
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"occurrence basis" only; (2) by endorsement to add the City of
Lincoln, its officials, employees and volunteers as "Additional
Insured;" and (3) without interruption from the Work Commencement
Date until the date of final payment (as provided in the Contract
Documents) or other coverage termination date for any coverage
the Contractor is required to maintain after such final payment.

The Contractor shall obtain all Insurance coverage with insurers
authorized to do business in the State of Nebraska. The Contractor
shall obtain all Insurance coverage with an insurer that has an A.M.
Best's Rating of not less than A:VII, unless the City approves
otherwise in writing.

The Contractor shall not commence work under this Contract until
the Contractor has obtained all Insurance required by the Contract
Documents and the City Attorney has approved such Insurance for
compliance with the Contract Documents. The Contractor shall not
allow any Subcontractor to commence work on any subcontract
until the Subcontractor has likewise obtained all similar Insurance
required of the Subcontractor.

FINANCIAL SECURITY
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The Contractor shall file all Certificates of Insurance with the
Risk Management Office of the City of Lincoln on the
standard ACORD CERTIFICATE OF INSURANCE form
showing the specific limits of Insurance coverage required
and any deductibles required. Such Certificate shall
specifically state the Insurance policies are endorsed to
require the insurer to provide the City of Lincoln 30 days'
notice of cancellation, failure to renew or any material
reduction of Insurance coverage. If any of the foregoing
Insurance coverage is required to remain in force after final
payment and is reasonably available, the Contractor shall
submit an additional Certificate evidencing continuation of
such coverage with the final Application for Payment as
required by Subparagraph LV(C). The Contractor shall
immediately notify the City of any material reduction or other
changes related to any required coverage.

LX.

PROPERTY INSURANCE

Where buildings or structures are to be constructed under
this Contract, the Contractor shall provide and maintain “all
risk” property Insurance provided on a “completed value”
basis, covering such building or structure to 100% of the
insurable value thereof. Such Insurance shall contain a
“waiver of occupancy” endorsement. The insurer shall pay
losses, if any, to the City of Lincoln and Contractor as their
interest may appear. The Contractor shall file a Certificate of
Insurance evidencing such Insurance coverage with the
Risk Management Office of the City of Lincoln as soon as
any such building or structure becomes insurable until title
for such building or structure passes to the City. Such
Certificate shall show that the City Attorney has approved
such Insurance as represented on the Certificate for
compliance with the Contract Documents. See Also:
Contractor's obligations and assumption of risk in
Subparagraph XXV.

Waivers of Subrogation. The City and Contractor waive all
rights against (1) each other and any of their
subcontractors, sub-subcontractors, agents and

employees, each of the other, and (2) the Architect,
Architect's consultants, separate contractors, if any, and
any of their subcontractors, sub-subcontractors, agents

and employees, for damages caused by fire or other perils
to the extent covered by property Insurance obtained
pursuant to this Paragraph LX or other property Insurance
applicable to the Work, except such rights as they have to
proceeds of such Insurance held by the City as fiduciary.
The City or Contractor, as appropriate, shall require of the
Architect, Architect's consultants, separate contractors, if
any, and the subcontractor, sub-subcontractors, agents and
employees of any of them, by appropriate agreements,
written where legally required for validity, similar waivers

each in favor of other parties enumerated herein. The policies shall
provide such waivers of Subrogation by endorsement or otherwise.
A waiver of Subrogation shall be effective as to a person or entity
even though that person or entity would otherwise have a duty of
indemnification, contractual or otherwise, did not pay the Insurance
premium directly or indirectly, and whether or not the person or
entity had an insurable interest in the property damaged.

PERFORMANCE BOND AND PAYMENT BOND

A. Within ten days after the acceptance of the bid, the Contractor shall

furnish, on forms provided by the City, construction performance

and construction payment Bonds, in a sum not less than the
Contract Sum, executed by the Contractor and by a corporate

surety company authorized to transact business in the State of
Nebraska. Such Bonds shall be conditioned upon the faithful
performance of all the terms and conditions of the Contract
Documents, including the holding harmless of the City from failure to
do so, and including the making good of any and all guarantees that
the Contract Documents may require and the construction payment
Bonds shall be further conditioned upon the payment of all laborers
and material suppliers used in the performance of the Contract,
including Insurance premiums and interest.

TESTING AND CORRECTING WORK
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LXII.

TESTS AND INSPECTIONS

A. The Contractor shall conduct or arrange for any tests, inspections

and approvals of portions of the Work required by the Contract
Documents or by laws, ordinances, rules, regulations or orders of
public authorities having jurisdiction at appropriate times. Unless
otherwise provided, the Contractor shall make arrangements for
such tests, inspections and approvals with an independent testing
laboratory or entity acceptable to the City, or with the appropriate
public authority, and shall bear all related costs of tests, inspections
and approvals. The City shall bear costs of tests, inspections or
approvals that do not become requirements until after bids are
received or negotiations concluded.

If the Architect, City or public authorities having jurisdiction
determine that portions of the Work require additional testing,
inspection or approval not included under Subparagraph LXII(A), the
City shall instruct the Contractor to make arrangements for such
additional testing, inspection or approval by an entity acceptable to
the City. The City shall bear such costs except as provided in
Subparagraph LXII(C).

If such procedures for testing, inspection or approval under
Subparagraphs LXII(A-B) reveal failure of the portions of the Work

TESTING AND CORRECTING WORK
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to comply with requirements established by the Contract
Documents, the Contractor shall bear all costs made
necessary by such failure including those of repeated
procedures and compensation for the Architect's services
and expenses.

The Contractor shall secure all required Certificates of
testing, inspection or approval unless the Contract
Documents require otherwise. The Contractor shall promptly
deliver such Certificates to the Architect.

The Contractor shall furnish, at no expense to the City, such
samples of materials as may be required by the Architect or
the City for testing. The Contractor shall bear any expense
for retesting, required to establish the quality or acceptability
of the materials in question.

The Contractor shall not install material of any kind in the
project until the Architect has inspected and approved such
materials.

. The City reserves the right to retest all materials, prior to

incorporation into the work, at the City's expense. The City
may then reject all materials that, when retested, do not
comply with the Contract Documents.

The Contractor shall conduct or arrange for tests or
inspections conducted pursuant to the Contract Documents
promptly to avoid unreasonable delay in the Work.

LXIII. UNCOVERING OF WORK

A.

If a portion of the Work is covered contrary to the Architect's
request or to requirements specifically expressed in the
Contract Documents, the Contractor shall uncover the same
for the Architect's observation upon the written request of
the Architect. The Contractor shall replace or restore such
uncovered Work at the Contractor's expense without any
adjustment to the Contract Time.

If a portion of the Work has been covered that the Architect
has not specifically requested to observe prior to its being
covered, the Architect may request to see such Work. Such
request shall be in writing and approved by the City. Upon
such request, the Contractor shall uncover the specified
Work. If such Work is not in accordance with the Contract
Documents, the Contractor shall pay such costs unless the
condition was caused by the City. If such Work is in
accordance with the Contract Documents, the City shall pay
such costs.

LXIV. CORRECTION OF WORK

A. The Contractor shall promptly correct Work rejected by the Architect

or failing to conform to the requirements of the Contract Documents,
whether observed before or after Substantial Completion and
whether or not fabricated, installed or completed. The Contractor
shall bear costs of correcting such rejected Work, including
additional testing and inspections and compensation for the
Architect’s services and expenses made necessary thereby.

Unless specified otherwise in the terms of an applicable special
warranty required by the Contract Documents, the Contractor shall
warrant the work for a period of one year after: Substantial
Completion of the Work or a designated portion thereof; or the date
of commencement of warranties established under Subparagraph
LIV(A). During such warranty period, if the City discovers that any
of the Work is not in accordance with the Contract Documents, the
City shall notify the Contractor in writing. The City shall give such
notice promptly after discovery of the condition. Upon such notice,
the Contractor shall promptly correct the work, at the Contractor’s
expense, unless the City has previously given the Contractor a
written acceptance of such condition. The Contractor shall extend
the warranty period for any portions of Work first performed after
Substantial Completion. The Contractor shall extend the warranty
period for the number of days between Substantial Completion and
the actual completion of such Work. All obligations under this
Subparagraph LXIV(B) shall survive acceptance of the Work under
the Contract and termination of the Contract.

The Contractor shall remove from the site portions of the Work that
are not in accordance with the requirements of the Contract
Documents and are not corrected by the Contractor nor accepted
by the City.

D. If the Contractor fails to correct non-conforming Work

within a reasonable time, the City may correct it in accordance with
Paragraph IX. If the Contractor does not proceed with correction of
such non-conforming Work within a reasonable time fixed by

written notice from the Architect, the City may remove it and store
the salvageable materials or equipment at the Contractor’'s expense.
If the Contractor does not pay costs of such removal and storage
within ten days after written notice the City may upon ten additional
days’ written notice sell such materials and equipment at auction or
at private sale and shall account for the proceeds thereof, after
deducting costs and damages owed by the Contractor, including
compensation for the Architect’s services and expenses made
necessary thereby. If such proceeds of sale do not cover costs

owed by the Contractor, the City shall automatically reduce the
Contract Sum by the deficiency. If payments then or thereafter due
the Contractor are not sufficient to cover such amount, the
Contractor shall pay the difference to the City.

TESTING AND COMPLETION OF WORK



* General Conditions ¢ City of Lincoln, Nebraska

10/29/92

E. The Contractor shall bear the cost of correcting destroyed
or damaged construction, whether completed or partially
completed, of the City or separate contractors caused by
the Contractor’s correction or removal of Work that is not in
accordance with the requirements of the Contract
Documents.

F. Nothing contained in this Paragraph LXIV shall establish a
period of limitation with respect to other obligations that the
Contractor might have under the Contract Documents. The
one year warranty period as described in Subparagraph
LXIV(B) relates only to the specific obligation of the
Contractor to correct the Work and has no relationship to the
time within which the City may enforce the Contractor’s
obligation to comply with the Contract Documents, nor to the
time within which the City may commence proceedings to
establish the Contractor’s liability other than specifically to
correct the Work.

LXV. ACCEPTANCE OF NON-CONFORMING WORK

If the City elects in writing to accept Work that is not in
accordance with the requirements of the Contract Documents,

the City may do so instead of requiring its removal and
correction. Upon such election, the City and Contractor shall
reduce the Contract Sum as appropriate and equitable. The City
and Contractor shall make such adjustment whether or not the
City has made final payment under the Contract Documents.

The Contractor shall pay the difference, if any, to the City within
10 days from such adjustment.

MISCELLANEOUS TERMS

LXVI. GOVERNING LAW

The Contract shall be governed by the lasws of the State of
Nebraska.

LXVIl. SUCCESSORS AND ASSIGNS

The City and Contractor respectively bind themselves, their
partners, successors, assigns and legal representatives to the
other party hereto as to covenants, agreements and obligations
contained in the Contract Documents. Neither party to the
Contract shall assign or delegate the Contract as a whole
without written consent of the other. If either party attempts to
make such an assignment or delegation without such consent,
that party shall nevertheless remain legally responsible for all
obligations under the Contract.

LXVIll. WRITTEN NOTICE

The City, Contractor or Architect may deliver written notice in person to
the individual; to a member of the firm or entity; or to an officer of the
corporation for which it was intended. Written notice may be delivered
by registered or certified mail to the last business address known to the
party giving notice. Delivery by either method is hereby acknowledged
as sufficient and adequate service of any written notice related to the
Contract.

LXIX RIGHTS AND REMEDIES

A. Duties and obligations imposed by the Contract Documents and
rights and remedies available thereunder shall be in addition to
duties, obligations, rights and remedies otherwise imposed or
available by law.

B. No action or failure to act by the City, Architect or Contractor shall
constitute a waiver of a right or duty afforded them under the
Contract, nor shall such action or failure to act constitute approval
of or acquiescence in a breach thereunder, except as may be
specifically agreed in writing.

LXX. COMMENCEMENT OF STATUTORY
LIMITATION PERIOD

A. Before Substantial Completion. As to acts or failures to act
occurring prior to the relevant date of Substantial Completion, any
applicable statute of limitations shall commence to run and any
alleged cause of action shall be deemed to have accrued in any and
all events not later than such date of Substantial Completion;

B. Between Substantial Completion and Final Certificate for Payment.
As to acts or failures to act occurring subsequent to the relevant
date of Substantial Completion and prior to issuance of the final
Certificate for Payment, any applicable statute of limitations shall
commence to run and any alleged cause of action shall be deemed
to have accrued in any and all events not later than the date of
issuance of the final Certificate for Payment; and

C. After Final Certificate for Payment. As to acts or failures to act
occurring after the relevant date of issuance of the final certificate
for Payment, any applicable statue of limitations shall commence to
run and any alleged cause of action shall be deemed to have
accrued in any and all events not later than the date of any act or
failure to act by the Contractor pursuant to any warranty provided
under Paragraph XVII, the date of any correction of the Work or
failure to correct the Work by the Contractor under Paragraph
LXTV, or the date of actual commission of any other act or failure to
perform any duty or obligation by the Contractor or City, whichever
occurs last.
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D. Notwithstanding any provision herein to the
contrary, no applicable statute of limitations shall commence
for any portion of the Work that is not in accordance with
the requirements of the Contract Documents, that would not
be visible or apparent upon conducting a reasonable
investigation, and that is not discovered by the City until after
the date that would otherwise be the date of commencement
of the applicable statute of limitations. In such case, the
applicable statute of limitations shall commence on the date
of such discovery by the City.

LXXI. INDEPENDENT CONTRACTOR

The City is interested only in the results obtained and Contractor
shall perform as an independent contractor with the sole control
of the manner and means of performing the Work required under
the Contract. Contractor shall complete the Contract according
to its own means and methods of work, which shall be in the
exclusive charge and control of Contractor, and which shall not
be subject to control or supervision by the City except as to the
results of the Work. Contractor is, for all purposes arising out of
the Contract, an independent contractor, and the Contractor or
any Subcontractor, agent, employee or representative and
employees or agents of any of them shall not be deemed an
employee of the City. Itis expressly understood and agreed that
Contractor shall in no manner to entitled to any benefits to which
the City’s employees are entitled including, but not limited to,
overtime, any retirement benefits, workers’ compensation
benefits and injury leave, or other benefits.

TERMINATION OR SUSPENSION

LXXIl. TERMINATION BY THE CONTRACTOR

A. The Contractor may terminate the Contract if the Work is
stopped for a period of 30 days through no act or fault of
the Contractor or a Subcontractor, Sub-subcontractor or
their agents or employees or any other persons performing
portions of the Work under contract with the Contractor, for
any of the following reasons:

1. Issuance of an order of a court or other public
authority having jurisdiction;

2 An act of government, such as a declaration of
national emergency, making material unavailable;

3. The failure of the Architect to issue a certificate for

Payment when the Architect has not notified the
Contractor of the reason for withholding certification
as provided in Subparagraph XLIX(A), or the failure of

the City to make payment on a Certificate for Payment within
the time stated in the Contract Documents; or

4. The City’'s repeated suspensions, delays or interruptions as
described in Paragraph LXXIV constitute in the aggregate
more than 100 percent of the total number of days scheduled
for completion or 120 days in any 365-day period, whichever
is less.

B. If one of the above reasons exist; the Contractor may upon seven
additional days’ written notice to the City and Architect, terminate the
Contract and recover from the City payment for Work executed and for
proven loss with respect to materials, equipment, tools, and
construction equipment and machinery, including reasonable overhead,
profit and damages.

C. If the City has persistently failed to fulfill obligations important to the
progress of the Work under the Contract Documents, causing the
Contractor to stop the Work for a period of 60 days through no act or
fault of the Contractor (or a Subcontractor or their agents or any other
persons performing portions of the Work under the contract with the
Contractor) the Contractor may, upon seven additional days’ written
notice to the City and the Architect, terminate the Contract and recover
from the City as provided in Subparagraph LXXII(B)

LXXIIl.  TERMINATION BY THE CITY FOR CAUSE

A. The City may terminate the Contract if the Contractor:

1. Refuses or fails to supply enough properly skilled workers or
proper materials;
2. Fails to make payment to Subcontractors for materials or labor

in accordance with the respective agreements between the
Contractor and the Subcontractors;

3. Disregards laws, ordinances, or rules, regulations or orders
of a public authority having jurisdiction; or
4. Otherwise commits a substantial breach of any provision of

the Contract Documents.

B. When any of the above reasons exist, the City may without
prejudice to any other rights or remedies of the City may (after
giving the Contractor and the Contractor's surety, if any, seven
days' written notice) terminate employment of the Contractor. In
addition the City may (subject to any prior rights of the surety):

1. Take possession of the site and of all materials, equipment,
tools, and construction equipment and machinery thereon
owned by the Contractor;

2. Accept assignment of subcontracts pursuant to Paragraph
XL; and

3. Finish the Work by whatever reasonable method the City may
deem expedient.
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C. When the City terminates the Contract for one of the C. Upon receipt of any such notice of termination, the Contractor shall,

reasons stated in Subparagraph LXXIII(A), the Contractor unless the Notice directs otherwise, immediately:
shall not receive further payment until the Work is finished. 1. Discontinue the Work to the extent specified by the City

D. If the unpaid balance of the Contract Sum exceeds the 2. Place no further orders or subcontracts for materials,
costs of finishing the Work, (including compensation for the equipment, services or facilities, except as may be necessary
Architect's services and expenses made necessary for completion of that portion of the Work, if any, the City has
thereby) such excess shall be paid to the Contractor. If directed not to be discontinued;
such costs exceed the unpaid balance, the Contractor shall
pay the difference to the City. The Architect shall certify 3. Promptly make every reasonable effort to procure
any amount to be paid to the Contractor or City upon cancellation upon satisfactory terms as determined by the
application, and this obligation for payment shall survive City of all orders and subcontracts not related to that portion
termination of the Contract. of the Work, if any, the City has directed not to be

discontinued;

LXXIV. SUSPENSION BY THE CITY FOR

CONVENIENCE 4. Do only such other activity as may be necessary to preserve
and protect work already in progress and to protect materials
A. The City may, without cause, order the Contractor and plants and equipment on the Project Site or in transit
in writing to suspend, delay or interrupt the Work in whole or thereto.

in part for such period of time as the City may determine.
D. Upon such termination, the obligations of the

B. The City and Contractor shall make an adjustment for Contract shall continue as to portions of the Work already
increases in the cost of the Contract caused by suspension, performed and as to bona fide obligations the Contractor assumed
delay or interruption. Such adjustment shall include a prior to the date of termination.
reasonable profit on the increased cost. No adjustment shall
be made to the extent that: E. Upon termination, the City shall pay the Contractor the full cost of all
Work properly done by the Contractor to the date of termination not
1. Performance is, was or would have been so sus- previously paid for by the City. If at the date of such termination the
pended, delayed or interrupted by another cause for Contractor has properly prepared or fabricated off site any goods
which the Contractor is responsible; or for subsequent incorporation in the Work, the City may direct the
Contractor to deliver such goods to the Site or to such other place
2. An equitable adjustment is made or denied under as the City may reasonably determine, whereupon the City shall pay
another provision of this Contract. to the Contractor the cost for such goods and materials.

C. Adjustments made in the cost of performance may have a
mutually agreed fixed or percentage fee.

LXXV. TERMINATION BY THE CITY FOR CONVENIENCE

A. The City may at its option, terminate this Contract in
whole or in part at any time without cause by written notice
thereof to the Contractor.

B. Upon any such termination, the Contractor agrees to waive
any claims for damages, including loss of anticipated profits,
on account thereof, and as the sole right and remedy of the
Contractor, the City shall pay Contractor in accordance with
this Paragraph. The provisions of the Contract which by
their nature survive final acceptance of the Work, shall
remain in full force and effect after such termination to the
extent provided in such provisions.
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